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1 Interpretation and Definitions 

 
1.1 Definitions 

 
1.1.1 In this contract, unless the context otherwise requires: 

 
“Bus Hub” means the bus interchange facility in the central city which will 
replace the current inner city bus stands 1, 2, 3, 4, 5, 7, and 8. 
 
“Call centre” means Council’s service provider contracted for the supply of 

bus related information to members of the public; 
 
“Commencement of the Contract” is the date upon which the contract has 

full force and effect under clause 5.1; 
 
“Contract price” means the first year gross contract price (GST exclusive) 

as stated in the Contractor’s tender accepted by Council, unless otherwise 
agreed; 
 
“Contractor” means the person who is awarded the contract to provide the 

service; 
 
“Contractor’s representative” means the person authorised by the 

Contractor to deal with the Council on all matters pertaining to this 
contract;  
 
“Council or principal” means the Otago Regional Council, a body 
corporate under the Local Government Act 2002 and includes any 
successor to the Council, its officers, employees and duly authorised 
agents;   
 
 “Contract Manager” means the person authorised by the Council to 

manage the contract as notified under this contract;   
 
“Concession” means a fare approved by Council and provided to a 

particular class of passenger, and included in the fare schedule;  
 
“Crown” includes any Minister, Ministry, department of state, Crown entity 
or Crown agency or any other instrument of the New Zealand 
Government;  
 
“Fare” means the fare set by Council for the Service from time to time and 

notified to the Contractor, including any concessions; 
 
 “Fare schedule” means the schedule of fares set by Council for the 

Service from time to time, and notified to the contractor. 
 
“Financial Incentive Mechanism” means the Contractor’s share of 
increased fare revenue calculated in accordance with Schedule 7;   
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“GoCard” means the Council’s integrated ticketing system for the 

collection and disbursement of fare revenue amongst all Contractors 
providing services on Council’s networks; 
 
“Gross price” means the cost to be paid by the Council to the Contractor 

for the provision of the service  and adjusted in accordance with the 
conditions of contract to reflect changes in the Public Transport (Bus) 
Cost index published by the New Zealand Transport Agency and available 
on its website; 
 
“Integrated Ticketing System” means any Electronic Ticketing System 
(ETS) specified by the Council from time to time, including any multi-
operator ticketing system;  
 
“NZTA” means the New Zealand Transport Agency a Crown entity, and 

includes any successor to NZTA;  
 
“Off peak” means bus passenger transport services commenced between 

9.00am and 3.00pm inclusive and after 6.30pm on Mondays, to Fridays 
inclusive excluding public holidays and all passenger transport services 
undertaken on Saturdays, Sundays and public holidays;  
 
“Peak” means transport services which are not off peak;  

 
“Personnel” means all persons used by the Contractor to carry out the 

Contract, including the Contractor’s employees, agents, subcontractors 
and the employees of subcontractors;   
 
“Provisional Item 1” means the proposed variation to the service identified 

in the request for pricing and priced in the Proposal accepted by Council, 
that may be implemented, from 1 July 2019;  
 
“Proposal” means the contractors response to Councils Request for 

Pricing for the services provided under this contract 
 
“Requirements for urban buses in New Zealand, New Zealand’s common 
standard for urban bus quality (2014)”. Unless otherwise stated, any 
reference to the “RUB” standard will refer to the full standard as set out in 
the document “Requirements for urban buses in New Zealand”, and not to 
the Section 8 Existing Buses standard in the same document.  For the 
avoidance of doubt RUB includes all non-mandatory requirements 
expressly stated by Council in the Vehicle Quality Standards and 
described in the RFP documents; 
 
“RFP” means Public Transport Service Request for Pricing 2015/3 Unit 4 

dated 27 November 2015 
“RFP documents” means all the documents comprising Request for 
Pricing RFP 2015/3;   

 
“RPTP” means the operative Regional Public Transport Plan for Otago 
made by Council under the Land Transport Management Act or its 
equivalent;  
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“Service” means the contracted public transport service which is the 

subject of this contract;   
 
“Service Commencement Date” means the date determined under 7.2 of 

these conditions of contract. 
  
“Stage 1” means the proposed variation to the service identified in the 

Request for Pricing that will be implemented on the agreed 
commencement date. 
 
“Stage 1A” means the proposed variation to the service identified in the 

Request for Pricing that will be implemented, on commencement of 
operations for this contract through the bus Hub. 
 
 
 “SuperGold card” means Ministry of Social Developments subsidised 
travel scheme; 

 
“Unit” means Unit 4 as described in the Otago Regional Council’s Public 
Transport Plan 2014 and in the RFP documents; 

 
“Variable rates” means the rates in the successful Go Bus Response 

Form B2 or otherwise agreed;  
 
“Vehicle” means the vehicle or vehicles to be used by the Contractor to 

provide the service;   
 
"Vehicle Quality Standards” means the vehicle quality standards 
contained within Schedule 5 Vehicle Quality Standards including RUB. 
  

 
1.2 Interpretation 

 
1.2.1 “Person” includes a corporation sole, body corporate and an 

unincorporated body of persons.   
 

1.2.2 Parts of speech and grammatical forms of a word that is defined have 
corresponding meanings in this agreement. 
 

1.2.3 Words in the singular include the plural and words in the plural include the 
singular.   
 

1.2.4 “Operating day” means a day upon which the service is to be provided by 

the Contractor.   
 

1.2.5 “Working day” means a day of the week, other than: 
 

1.2.5.1 A Saturday, a Sunday, Waitangi Day, Good Friday, Easter 
Monday, Anzac Day, the Sovereign’s birthday and Labour Day; 
and 
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1.2.5.2 A day in the period beginning 25 December in a year and 
ending on 2 January in the following year; and 
 

1.2.5.3 If 1 January falls on a Friday, the following Monday; and 
 

1.2.5.4 If 1 January falls on a Saturday or Sunday, the following 
Monday and Tuesday, as the case may be; and 
 

1.2.5.5 The day the Council observes as Otago Anniversary Day; and 
 

1.2.5.6 Any other day which by law is a public holiday.   
 

1.2.6 The headings in this document may be considered in ascertaining its 
meaning.   
 

1.2.7 References to any statute, regulation, rule or other legal requirement 
including: 

 
1.2.7.1 A reference to any amendment to that statute, regulation, rule 

or other legal requirement;  
 

1.2.7.2 Any statute, regulation, rules or other legal requirement made in 
substitution for that statute, regulation, rule or other legal 
requirement. 

 
1.3 Relevant Law 

 

1.3.1 The contract is governed by and construed with reference to the law of 
New Zealand.   

 
1.4 New Zealand currency to be used 

 

1.4.1 All prices and payments made under the contract must be in New Zealand 
currency and paid in New Zealand.   

 
1.5 Use of English Language 

 

1.5.1 All communications between the Council and the Contractor must be in 
English.   

 
1.6 Definition of Time Period 

 
1.6.1 A period of time described as beginning at, on, or with a specified day, act 

or event includes that day or the day of that act or event.   
 

1.6.2 The period of time described as beginning from or after a specified day, 
act or event does not include that day or the day of that act or event.   
 

1.6.3 The period of time described as ending by, on, at or with, or as continuing 
to or until, a specified day, act, or event, includes that day or the day of 
the act or event.   
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1.6.4 The period of time described as ending before a specified day, act or 
event does not include that day or the day of that act or event.   

 

2 The Relationship between the Contractor and Council  
 

2.1 The Contractor is an independent Contractor in all respects.   
 

2.2 The Contractor is not an employee or agent of the Council.   

 
2.3 The Council and the Contractor are not in partnership, nor engaged in a joint 

venture.   
 

3 Relationship Framework 
 

3.1 Principles for Working Together 

 
3.1.1 A collaborative approach between Council and the Contractor will promote 

a high quality customer experience and increased patronage growth. The 
principles of collaboration are: 

 

3.1.1.1 Recognising the objectives of both parties are different, but both 
share a desire to increase patronage; 
 

3.1.1.2 A commitment to working together to reduce the reliance on 
public subsidy; 
 

3.1.1.3 Building trust; and 

 

3.1.1.4 No surprises. 
 

3.1.2 The collaborative approach will be implemented by: 
 

3.1.2.1 Annual Business Planning. (Schedule 6) 
 

3.1.2.2 Financial Incentive Mechanism. (Schedule 7) 
 

3.1.2.3 Key Performance Indicators (Schedule 8). 
 

4 Contract Type 
 

4.1 This contract is a gross price contract with a revenue based financial incentive 
mechanism.   
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5 Commencement of Contract   
 

5.1 The contract is in full force and effect when the Council gives the Contractor notice 
of acceptance of the Contractor’s Proposal or or if the Contractor’s Proposal is not 
accepted by the Council, the earlier of; 

5.1.1 The date of the agreement on pricing by the Council and the Contractor; or 

5.1.2 The date of the arbitrator’s award setting the pricing for the contract in 
accordance with the RFP. 

 

6 Entire Agreement 
 

6.1 This contract comprises: 
 

6.1.1 The Contractor’s Proposal(but subject to 6.1.3); 
 

6.1.2 The RFP documents;  
 

6.1.3 The pricing for the contract agreed by the Council and the Contractor or 
set by arbitration in accordance with the RFP. 
 

6.2 This contract contains the entire agreement between the Contractor and the 
Council.   
 

6.3 If there is any inconsistency between the documents comprising this contract, then 
precedence is determined in the following order: 
 
6.3.1 The pricing for the Contract agreed by the Council and the Contractor or 

set by arbitration in accordance with the RFP. 
 
6.3.2 These conditions of contract; 
 

6.3.3 The Request for Pricing; 
   

6.3.4 The Contractor’s Proposal.   
 

 

7 The Service 
 

7.1 Contractor to provide the service  
 

7.1.1 The Contractor must provide the Service. 
 

7.1.2 The Contractor must provide the service strictly in accordance with the 
terms and conditions of the contract.   
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7.1.3 The Contractor must operate each and every trip shown in the timetable in 
Schedule 1, incorporating Schedule 1A (Stage 1 and Stage 1A), Schedule 
1B) (Stage 2 and 2A), and, if requested, Schedule 1C, (Provisional Item 1)   
and: 

 

7.1.3.1 Begin a trip at the specified departure time; and 
 

7.1.3.2 Follow the corresponding route for each timetabled trip as set 
out in Schedules 2 and 3.   

 
except in circumstances beyond the control of the operator.   

 
7.2 Commencement of Service 

 
7.2.1 The Contractor must commence the Service on and from a date to be 
agreed by the Council and the Contractor (but in any event not before 1 April 2016 
and no later than 1 July 2016). 
 

7.2.2 The Council reserves the right to introduce “Provisional Item 1”; 

7.2.2.1  on 1 July 2019, or  

7.2.2.2 on1 July 2020, or 

7.2.2.3 not at all, or 

7.2.2.4 at such other time as agreed   

 
7.2.3 The Council shall notify the Contractor in writing no less than 4 months 

prior to the  date for the commencement of the services in Provisional 
Item 1. 

 
7.2.4 The Contractor must commence Provisional Item 1 on the date notified by 

the Council in accordance with 7.2.3. 

 
7.3 Duration of Service 

 

7.3.1 The Contractor must provide the service until the contract expires or is 
otherwise terminated in accordance with this contract.   

 
7.4 Duration of Contract 

 

7.4.1 This contract shall expire on the completion of the last timetabled trip 
commenced before 11.59pm on the day preceding the 12th anniversary of 
the commencement of the first service operated under this contract  , 
unless earlier terminated in accordance with the provisions of this 
contract.   
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7.5 Contract expiry does not extinguish certain rights 
 

7.5.1 The expiry or termination of the contract does not: 
 

7.5.1.1 Extinguish any rights or obligations or remedies which accrue to 
the Contractor or the Council before its expiry; 
 

7.5.1.2 Extinguish the dispute resolution provisions in clause 43, except 
as provided in clause 44.18 

 

7.5.1.3 Extinguish the Contractor’s obligations under clause 48. 
 

8 Duty to Carry Passengers 
 

8.1 The Contractor must ensure: 

 
8.1.1 All passengers who wish to use the service are collected from all bus 

stops on the designated route and 
 

8.1.2 If a service is not run, without good cause, that no passenger is required 
to wait for more than 15 minutes of the scheduled departure time for a 
replacement service and   
 

8.1.3 That any passenger in a wheelchair or with a child in a 
pram/stroller/carrier as far as is reasonably practicable is given priority 
use of the priority wheelchair space on the bus and 
 

8.1.4 Where additional capacity is required, the Contractor and Council will 
cooperate to provide that additional capacity.  No additional payment shall 
be made to the Contractor for supplying additional carrying capacity, 
unless it is demonstrated by the Contractor there is an additional cost 
actually incurred by the Contractor.  Any payment will reimburse the 
Contractor only for the cost actually incurred.     

 

8.2 The Contractor’s driver may refuse to carry any passenger or require any 
passenger to disembark from the vehicle, if the driver believes, on reasonable 
grounds: 

 

8.2.1 The driver’s personal safety or any passenger’s safety is threatened; 
 

8.2.2 The person appears to be under the influence of alcohol or drugs, is in a 
filthy condition, or is consuming food or drink; 
 

8.2.3 The person is noisy or violent or is disturbing the peace; 
 

8.2.4 The person is accompanied by an animal, unless that person’s sight is 
impaired and the animal is a guide dog;  
 

8.2.5 The person has previously vandalised vehicles operated by the Contractor 
or contracted by Council or has previously defrauded or attempted to 
defraud the Contractor or the Council.   
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8.2.6 The person has, on some prior occasion been banned from using a 
Council contracted service for any reason. 

 
8.3 The Contractor’s driver may refuse to carry a passenger who is unable to pay the 

correct fare for the passenger’s intended journey.   
 

8.4 The Contractor must refuse to carry a passenger if the Council has instructed the 
Contractor in writing that person is not to be carried as a passenger.   
 

9 Fares 
 

9.1 The Contractor must charge and collect the fare payable by each passenger, 
including all personnel of the Contractor other than the driver, for the journey to be 
undertaken by that passenger.   
 

9.2 The Contractor must record each passenger and his or her journey through the 
ticketing system which the Council directs the Contractor to use.   
 

9.3 The Contractor shall charge the fares set by the Council in its fare schedule and 
notified to the Contractor.   
 

9.4 Unless the Council advises the Contractor in writing, the Contractor must issue to 
each passenger on boarding, a ticket for the journey to be undertaken by that 
passenger.   
 

9.5 The Contractor must not charge a passenger more or less than the fare set by 
Council.   
 

9.6 The Contractor must not lower or raise fares.  
 

9.7 The Council reserves the right to alter fares and shall give the Contractor not less 
than 10 working days written’ notice of any such alteration.  
 

9.8 The Contractor must ensure that Council-approved means of identification are 
presented by passengers seeking fare concessions.   
 

9.9 The Contractor is responsible for ensuring fare security at all times.   
 

10 SuperGold Card 
 

10.1 If the Council participates in the Government’s SuperGold off Peak travel Scheme, 
the Contractor must, for the services provided under this contract participate in the 
Governments SuperGold off peak travel scheme and must sign a participation 
agreement if called upon by the Council to do so. 
 

10.2 The Contractor must comply with any Government requirements for SuperGold.   
 

10.3 The Crown may in its sole discretion either decrease or increase the 
reimbursement rate from time to time. 
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10.4 The Council shall not be liable for any loss resulting from a decision by the Crown 
to vary the rate of reimbursement for SuperGold off peak travel or for any 
consequential effect on the Financial Incentive Mechanism. 
 

10.5 The Contractor shall ensure that only those passengers who qualify receive the 
free off peak service.  
 

11 Ticketing Revenue 
 

11.1 “Ticketing revenue” includes all payments received by the Contractor for fares, 
travel products, card issuance fees, concession payments (including but not limited 
to SuperGold reimbursement), stored value top-ups and any other payment 
received by the Contractor from a third party for the use or provision of the Service.   
 

11.2 All ticketing revenue is the Council’s property.    
 

11.3 The Contractor is responsible for the security of ticketing revenue.   
 

11.4 The Contractor must at all times operate in accordance with the ticketing revenue 
control procedures in the Contractor’s Proposal.   
 

11.5 The Contractor may amend the ticketing revenue control procedures only with the 
prior written approval of the Council, which approval shall not be reasonably 
withheld.  The Contractor must at all times operate in accordance with the 
amended plan.   
 

11.6 The Contractor must enquire into the honesty of all persons employed or to be 
employed by it to perform this contract.   
 

11.7 Without limitation, the enquiries required by clause 11.6 above include: 
 

11.7.1 Obtaining details of that person’s criminal history, if any; 
 

11.7.2 Other checks with Police;  
 

11.7.3 Checks with previous employers; 
 

11.7.4 Checks with the Council. 
 

11.8 The Contractor must not use any person to carry out this contract unless the 
Contractor is satisfied on reasonable grounds that the person is honest, 
trustworthy and appropriately skilled.   
 

11.9 All ticketing revenue collected must be accurately recorded and balance with the 
information recorded through the ticketing system.   
 

11.10 The Contractor must notify the Council in writing immediately if it becomes aware 
of any discrepancy between its record of the ticketing revenue collected and the 
information recorded through the Council’s ticketing system. 
 

11.11 Each working day Contractor must bank all ticketing revenue received into a bank 
account (ticketing revenue account).   
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11.12 The Contractor must advise the Council in writing of the name of the bank and of 
the ticketing revenue account details at least 10 working days before the 
commencement of the Service.   
 

11.13 The Contractor must not change the bank or bank account details without first 
obtaining the written approval of the Council.  The new bank and bank account 
details must be given to the Council.  
 

11.14 The Contractor must ensure that the Council receives hard copy bank statements 
for this ticketing revenue account on a weekly basis.   
 

11.15 The Contractor must ensure, if requested, the Council has remote access to view 
the balance held in the ticketing revenue bank account at all times.   
 

11.16 The Council must treat all banking information supplied or accessed by it in 
accordance with this contract as confidential and must only use that information for 
the purposes of this contract.   
 

11.17 The Contractor must maintain at all times a credit balance in the ticketing revenue 
account.  The credit balance at any time must not be less than the total ticketing 
revenue payable by the Contractor to the Council. 
 
 

11.18 The Contractor must pay the ticketing revenue to the Council received without 
deduction or set-off of any kind whatsoever.   
 

11.19 The Contractor must pay all bank charges, fees and other expenses out of the 
Contractor’s own money.   
 

11.20 If money other than ticketing revenue from the Service is paid into the ticketing 
revenue account, then the Council has a first charge over the entire sum in the 
ticketing revenue account.  The amount secured by the first charge is the total 
amount of ticketing revenue owed to Council which has not been paid to the 
Council.   
 

11.21 If any money is withdrawn from the ticketing revenue account and is not paid to the 
Council, the Council has a first charge over any asset (including any other cash 
fund) to which the money can be traced.  The amount secured by the first charge is 
the total amount of the ticketing revenue appropriated by the Contractor.   
 

11.22 To give effect to the charges in clauses 11.20 and 11.21, the contractor grants to 
Council a security interest in; 
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11.22.1 All ticketing revenue received by the contractor; 

11.22.2 All funds held by the contractor which includes ticketing revenue; 

11.22.3 All bank accounts into which ticketing revenue is deposited and the 
proceeds of all such bank accounts. 
 

11.23 Nothing in clauses 11.20, 11.21 and 11.22 releases the Contractor from its own 
liability for any shortfall in accounting for and paying ticketing revenue to the 
Council.   
 

 

11.24 The Contractor must fully indemnify the Council for all shortfalls between ticketing 
revenue received and ticketing revenue actually paid to the Council.   

 

11.25 When accounting to the Council for ticketing revenue, the Contractor must supply 
to the Council the following documentation on request: 
 

11.25.1 Daily cash reconciliation summary. 
 

11.25.2 Daily cash reconciliation summary for each driver. 
 

11.25.3 All supporting information, including driver pay-in receipts.   
 

11.26 The Contractor must keep complete, accurate, readily intelligible and verifiable 
records of all ticketing revenue received by the Contractor and provide copies of 
those records immediately upon request by the Council.   
 

11.27 If the Contractor becomes aware of any issues at all with ticketing revenue 
security, the Contractor must immediately: 

 
11.27.1 Inform the Council in writing, stating what the concern is, why the concern 

has arisen, what action has been taken and what preventative steps have 
been implemented to prevent repetition.   
 

11.27.2 If it appears any offence may have occurred, report the matter to the 
Police and provide the Council with evidence that the incident has been 
reported. 
 

11.27.3 Notify its insurer and provide the Council with evidence that a claim has 
been made; the Contractor must inform the Council of its insurer’s 
response; if a claim is accepted by the insurer, any insurance proceeds 
must be assigned by the Contractor to the Council if the Contractor has 
not fully compensated the Council for loss of ticketing revenue.   

 

11.28 Ten working days before the commencement of the contract, the Contractor must 
give the Council a direct debit authority enabling the Council to withdraw the 
ticketing revenue due to it on the settlement dates set by the Council. 
 

11.29 The Contractor must not revoke the authority until after this contract ends.   
 



 

  
Otago Regional Council 

Conditions of Contract 

 

 

 
PTC 2015/3  Unit 4 Conditions of Contract                                  

Page 19 of 46 
 

 

11.30 The Council must issue to the Contractor a written settlement statement at least 
three working days before withdrawing any funds.   
 

11.31 The Council may change the practices and procedures relating to accounting for 
and payment of ticketing revenue by the Contractor to the Council.  The Council 
must give the Contractor three months’ written notice before commencing any new 
procedures. 
 

11.32 The Contractor must note that stored value and top up payments are not subject to 
GST.    
 

12 Integrated Ticketing 
 

12.1 The Contractor must participate in the Council’s integrated ticketing system 
(GoCard), which is currently provided by Electronic Ticketing Systems Limited, 
and/or any replacement, when providing the service.   
 

12.2 The Contractor must at all times comply with the “business rules” for the operation 
and use of the Council’s integrated ticketing system.  The Council may modify or 
replace the “business rules” at any time by giving written notice to the Contractor.   
 

12.3 Before the Service begins, the Contractor must install at its own cost, and to 
Council’s ticketing equipment supplier’s specification, the integrated ticketing 
system equipment on the buses and in the premises to be used in the Service. 
 

12.4 The Contractor must pay the rental, stipulated by the Council for the hire of the 
integrated ticketing equipment to the Council.   
 

12.5 Data collected by the integrated ticketing system is the property of the Council.   
 

12.6 The Contractor may use the data only for the purposes of providing the Service 
and complying with this contract.   
 

12.7 Council may share data collected through the integrated ticketing system with the 
Contractor if Council considers it necessary for planning, management or contract 
performance purposes.   
 

12.8 The Contractor must return any data provided by the Council immediately upon 
request by the Council and in any event, immediately on the end of the contract.   
 

12.9 To meet the requirements of Council’s ticketing system the Contractor must: 
 

12.9.1 Ensure all equipment is installed and operational prior to the 
commencement of services. 
 

12.9.2 At its own cost provide and maintain a dedicated secure internet access 
and computer connection for a personal computer PC (to be supplied by 
Council). 
 

12.9.3 Use the Council supplied PC solely for the ticketing system.   
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12.9.4 Provide at the Contractors own cost an appropriate level of training to all 
drivers, operational, and support staff in the use of the system to ensure 
that all are competent in the use of the system  
 

12.9.5 Ensure that all staff required to use the reporting and management 
software have an adequate understanding of the system and its 
requirements  
 

12.9.6 Rent one ticketing machine per bus including all back up buses required 
for this contract at $160.00 plus GST per machine per month (to be 
increased annually in accordance with the Public Transport (Bus) Cost 
Index published by NZTA from 1 July 2015).  Plus an additional onsite 
training machine. 
 

12.9.7 Rent one depot reader at $210.00 plus GST per month (to be increased 
annually in accordance with the Public Transport (Bus) Cost Index 
published by NZTA from 1 July 2015). 
 

12.9.8 Purchase all necessary consumables for the ticketing equipment provided 
by Council through Council’s Ticketing provider. 
 

12.9.9 Ensure each driver is issued with his or her own data module, login ID and 
personal PIN number on a daily basis. 
 

12.9.10 Ensure all modules are downloaded to the depot reader at the completion 
of each drivers shift and not later than 12.30am for the previous day’s 
service.  
 

12.9.11 Maintain and supply to Council no less than twice yearly and/or upon 
request a register of all ticketing equipment and modules held by the 
Contractor. 
 

12.9.12 Provide for the routine maintenance of all ticketing equipment in 
accordance with Council’s suppliers requirements. (for the avoidance of 
doubt routine maintenance does not include repairs). 
 

12.9.13 Ensure that all duty rosters are provided to the ticketing system supplier in 
an approved format and in a timeframe acceptable to the ticketing system 
provider and Council.  
 

12.9.14 Ensure that all drivers correctly code all shift duties, trips and routes into 
the ticketing equipment. 
 

12.9.15 Ensure all drivers correctly enter the appropriate fare, boarding location 
and destination into the ticketing equipment. 
 

12.9.16 Ensure the depot reader and Council supplied PC are connected and 
accessible to the ticketing system provider at all times. 
 

12.9.17 Ensure all shorts and overs are recorded into the ticketing system on a 
daily basis. 
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12.9.18 Comply with all requests from Council’s ticketing system provider. 
 

12.9.19 Ensure that all drivers enter all information required including but not 
necessarily limited to the correct duty, route, trips, zone changes, fares, 
bus and driver details and log on and log off in accordance with the 
instructions of the ticketing system provider.   

 

12.10 During the contract, the Council will change the integrated ticketing system.  The 
Council will pay for the installation of any new ticketing system and equipment, 
other than the system installed before the commencement of the Service under 
this contract.  The Contractor must cooperate with the Council and its integrated 
ticketing system supplier in making its fleet and premises available at all 
reasonable times for installation and maintenance of equipment.   
 

12.11 Council and its integrated ticketing system supplier will train the Contractor’s staff 
in the use of any new system at the Council’s cost.  The Contractor must ensure all 
employees who participate or may participate in providing the Service are fully 
trained in and are competent in the use of the integrated ticketing system.   
 

12.12 If a new integrated ticketing system is installed, then a new rental may be set by 
the Council for the equipment installed on the Contractor’s buses and in the 
Contractor’s premises.  The Council will adjust the gross price of the contract by 
the difference in the cost between the current rental prescribed in clauses 12.9.6  
and 12.9.7 and the amount of the new rental payable (whether upwards or 
downwards). 
 

12.13 Council will reimburse the contractor for the costs incurred by the contractor, acting 
reasonably, in implementing any new ticketing system.    
 

13 Other Passenger Transport Technology 
 

13.1 During the contract the following technology may be installed by Council on some 
or all buses and in the Contractor’s premises: 

 

13.1.1 Global Positioning Systems (GPS) or Automated Vehicle Locators (AVL) 
and associated communication links 
 

13.1.2 Real time public transport information 
 

13.1.3 Closed circuit television (CCTV) cameras 
 

13.1.4 Audible bus stop announcements 
 

13.1.5 Public Wi-Fi 
 

13.1.6 Any other passenger transport technology 
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13.2 If any of these features are installed: 
 

13.2.1 The Council will pay the installation costs directly associated with 
equipment supplied by Council.  The Contractor must cooperate with the 
Council and its supplier by making its fleet and premises available at all 
reasonable times for the installation and maintenance of equipment. 
 

13.2.2 Council and its supplier will provide initial training in the use of the new 
feature at the Council’s costs.  Training for the new technology will be 
provided by the Council at the Council’s cost on a “train the trainer” basis.   
 

13.2.3 The Contractor must ensure all employees who participate or may 
participate in providing the Service are fully trained and competent in the 
use of the new feature. 
 

 
13.2.4 The Council may set a rental for the new feature payable by the 

Contractor.  The Council will add the annual amount of rental payable by 
the Contractor to the gross price of the contract. 
 

13.2.5 Where the equipment/systems supplied by Council replace 
equipment/systems in use by the Contractor then any costs associated 
with the operation of the existing equipment/system shall be deducted 
from the gross price of the contract.   
 

13.2.6 The Contractor must at all times operate the new feature and carry out all 
routine maintenance requirements at its own cost.   
 

13.2.7 Where necessary the Council will arrange for the support and 
maintenance (other than routine maintenance) of the new feature.  
 

13.2.8 The Contractor is  entitled to  extra payment for the installation of the new 
feature where the contractor can demonstrate to the satisfaction of 
Council acting reasonably that additional costs have been incurred by the 
Contractor. 
 

13.2.9 The Contractor is entitled to extra payment for the, use and maintenance 
of the new feature where the contractor can demonstrate to the 
satisfaction of Council acting reasonably that additional costs have been 
incurred by the Contractor.  Any claim by the contractor shall take into 
consideration any operational efficiencies and cost savings received as a 
result of the new feature. 

 

13.3 The Contractor must take all reasonable steps to prevent damage and/or maintain 
the functionality of any Council supplied equipment, and will be liable for any 
damage or malfunction caused by the Contractor or its staff. 
 

13.4 In the event that any of the equipment and/or system fails the Contractor must 
immediately notify Council and its supplier or nominated repairer of the fault and 
without delay replace, or make available for replacement or repair immediately.   
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14 The Contract Price 
 

14.1 The contract price is the gross contract priceagreed by Council and the Contractor 
or the price set by arbitration in accordance with the RFP, unless otherwise 
agreed. 
 

14.2 The variable rates are the variable rates agreed by the Council and the Contractor 
or the price set by arbitration in accordance with the RFP, unless otherwise 
agreed.   
 

14.3 The gross contract price must be adjusted each quarter, from the quarter ending 
31 December2015, in accordance with changes in the Public Transport (Bus) Cost 
Index published by NZTA.  Any consequential price adjustments must be 
calculated and paid by the Council to the Contractor, or by the Contractor to the 
Council, as the case may be, as soon as practicable after publication of the index 
for the related quarter. 
 

14.4 Upon commencement of “Provisional Item 1” in accordance with clauses 7.2.3 and 
7.2.4, the gross contract price shall be adjusted by the unit sum agreed by the 
Council and the Contractor or the price set by arbitration in accordance with the 
RFP for Provisional Item 1.  The unit sum shall be adjusted in accordance with 
changes in the Public Transport (Bus) Cost Index published by NZTA from the 
quarter ending 31 December 2015 to the quarter in which the Provisional Item 
begins.  
 

15 Contract Price Reset 
 

15.1 The annual gross price of this contract will be reset as at the 6th anniversary of the 
commencement date of the contract by adjusting the  gross price of the contract in 
accordance with the Public Transport (Bus) Cost Index published by NZTA, unless 
Council or the Contractor can demonstrate it would be substantially disadvantaged 
by the application of the reset. 

 

15.2 The annual gross price of this contract will also be reset if the Contractor wishes to 
turn this unit into a non-subsidised unit and keep the fares.  If the Contractor 
wishes to operate the Service without subsidy, Council may in its sole discretion 
agree to reset the gross price of the contract at $0 or less.    

 

15.3 The Council and the Contractor may agree to reset the gross contract price of this 
contract as part of any variation. 
 

15.4 The gross contract price will also be reset in accordance section 2.5 of the RFP   
 

16 Service Level Variations 
 

16.1 Either the Council or the Contractor may request changes to the route, capacity, 
frequency and/or timing of the whole or any part of the Service (Service level 
variations), so long as consistent with the RPTP.    
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16.2 Potential Service level variations will be discussed during the business planning 
process in Schedule 6 

 

16.3 The Council in its sole discretion may require by written notice to the Contractor: 
 

16.3.1 An increase in the level of Service; 
 

16.3.2 A decrease in the level of Service;  
 

16.3.3 Any other Service level variation.   
 

16.4 Council’s notice must state: 
 

16.4.1 The variation required. 
 

16.4.2 The date the variation is to commence.   
 

16.4.3 Council’s assessment of the value of the variation.   
 

16.5 The Council’s notice must be given at least three months prior to the date the 
variation is to commence.   
 

16.6 The Contractor must implement the Service level variations required by the 
Council’s notice.  Clause 43 shall apply if the value of the variation assessed by 
the Council is disputed by the Contractor.   
 

16.7 The Contractor may by request in writing to the Council ask for: 
 

16.7.1 An increase in the level of Service. 
 

16.7.2 A decrease in the level of Service. 
 

16.7.3 Any other Service variation.   
 

16.8 The Contractor’s request must state: 
 

16.8.1 The proposed variation.   
 

16.8.2 The date the variation is proposed to commence. 
 

16.8.3 The Contractor’s assessment of the value of the variation.   
 

16.9 If the Council receives a request from the Contractor for a Service level variation, 
the Council may: 

 
16.9.1 Accept the request as proposed.   

 

16.9.2 Accept the request with modification.   
 

16.9.3 Reject the request.   
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16.10 If the Council accepts the request with modification, then the Contractor may 
accept or reject the Council’s reply.  If the Contractor rejects the Council’s reply, 
then the Service level variation is not agreed and shall not occur.   
 

16.11 The value of any Service level variation shall be determined by using the variable 
rates. 

 
16.12 The variable rates must be adjusted from 31 December 2015 in accordance with 

the Public Transport (Bus) Cost Index published by NZTA and continue to be so 
adjusted.   
 

16.13 The price of the variation shall be added to the gross price of the contract. 
 

17 Payment 
 

17.1 The Contractor must submit to the Council a tax invoice for all payments claimed.  
The tax invoice must be supported by a properly completed claim form in a format 
approved by Council 
 

17.2 The Contractor must render tax invoices for each calendar month.  The tax invoice 
and supporting information must be received by the Council within four working 
days of the end of the calendar month to which the invoices relates.  
 

17.3 Payments due under the contract will be made each month, if the Contractor has 
submitted a tax invoice.   
 

17.4 Each monthly payment will be calculated as follows: 
 

17.4.1 1/12th of the contract price plus any price variation made under this 
contract less the total of: 

 
17.4.1.1 Any amounts which the Council may deduct in accordance with 

the contract; and 
 

17.4.1.2 1/12th of the Contractor’s share of the annual support fee; and 
 

17.4.1.3 The monthly rental payable by the Contractor for ticketing and 
any other equipment and/or systems provided by the Council.   

 

18 Deductions 
 

18.1 If the Contractor does not operate the service or any part of the service, the 
Council may in its absolute discretion: 

 

18.1.1 Not pay for any journey or part journey not operated by the Contractor;  
 

18.1.2 Reduce the payment to the Contractor by such sum as the Council 
reasonably thinks represents the reduction in service and/or loss to 
Council, to take account of the difference between the contracted service 
and the actual service provided by the Contractor.   
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18.2 Clause 18.1 does not derogate from clauses 42 and 44.   
 

18.3 Council may also deduct from any contract payment due to the Contractor: 
 

18.3.1 Any liquidated damages. 
 

18.3.2 Any rents payable by the Contractor under this agreement. 
 

18.3.3 Any ticketing revenue owed by the Contractor to the Council.   
 

18.3.4 Any other sum which the Council is entitled to deduct under this contract. 
 

18.4 The Council’s assessment of any deduction is final and binding on the Contractor. 
 

19 Fare Adjustment 
 

19.1 The Council may at any time change the fares in the fare schedule by written 
notice to the Contractor.  

 

20 Managing Customer Experience  
 

20.1 The Contractor must at all times employ fit and proper staff to deal with 
passengers.   
 

20.2 Staff must be neatly and cleanly attired, and polite and courteous in dealing with 
the travelling public.  The staff must be capable of communicating with passengers 
in English.   
 

20.3 The Contractor must ensure that the service is seen by passengers as “user 
friendly”. 
 

20.4 The Contractor’s personnel must be trained by the Contractor to deal appropriately 
with passengers with special needs.   
 

20.5 The Council may, acting reasonably, direct the Contractor to remove any employee 
from public contact if the employee’s behaviour or attire is, in its opinion, 
objectionable or causes complaints from the public.   
 

20.6 The Contractor must report to the Council in writing without delay if any employee’s 
employment with the Contractor ends because of dishonesty or any other form of 
misconduct.  The Contractor must include in the report the full name of the 
employee and all the circumstances of the dishonesty or misconduct.  
 

21 Privacy  
 

21.1 Subject to any legal requirements, all information received by the Council 
concerning the Contractor’s personnel will be treated confidentially and solely for 
the purposes of managing public transport in Otago.   
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22 Drivers 
 

22.1 The Contractor must ensure that all drivers are adequately trained in all respects of 
the Service relating to their role and to provide a safe, courteous, and reliable 
service.   
 

22.2 All drivers must at all times hold a valid driving licence for the class of vehicle.   
 

22.3 All staff in contact with the public must wear a name badge or identification label 
which is clearly visible at all times so that they can be readily identified by 
members of the public with whom they come into contact. 
 

22.4 All drivers and other staff dealing with the public must be clean, tidy, and wear the 
Contractor’s unique uniform and observe a standard of personal hygiene 
appropriate for dealing with the public.    

 

23 Customer Feedback 
 

23.1 The Contractor must maintain a customer feedback register.  It shall keep in the 
customer feedback register details of all customer feedback received by the 
Contractor in providing the service and of action taken in response to the 
complaints.   
 

23.2 The Council may at any time inspect the register.  The Contractor must make the 
customer feedback register available immediately to the Council on request.  If 
requested, the Contractor must provide the Council immediately with a true copy of 
the customer feedback register or any part of the register specified by the Council.   
 

23.3 The Contractor must retain the customer feedback register for the duration of the 
contract.  The Contractor must provide a complete copy of the register to the 
Council when the contract ends.   
 

23.4 The Contractor must provide to the Council a record of any complaints received 
directly by the Contractor, no later than one working day after the complaint is 
received by the Contractor.  The Contractor must advise the Council in writing 
within three working days of the complaint being received by the Contractor of the 
action taken by the Contractor in response to the complaint.   
 

23.5 The Contractor must deal with complaints to the satisfaction of the Council.   
 

23.6 Any complaints addressed directly to the Council shall be recorded by the Council 
in the Council’s transport complaints database.  Complaints received directly by 
the Council that require response from the Contractor will be faxed, emailed or 
delivered to the Contractor, if possible on the day received by the Council.  The 
Contractor must provide a written response to any such complaint forwarded by 
the Council within three working days of receiving it from the Council.   
 

23.7 Customer feedback received by the Council’s call centre will be forwarded by email 
to the Contractor and the Council.  The Contractor must send a written response to 
the Council within three working days of receiving customer feedback from the 
Council’s call centre.   
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23.8 The Contractor must supply to the Council a monthly schedule detailing the date, 
time and nature of customer feedback received and the response of the Contractor 
to customer feedback, within four working days of the end of each calendar month.   
 

23.9 All complaints form part of the Contractor’s track record and may be taken into 
account by the Council in evaluating any future tenders made by the Contractor 
and/or in considering any extensions of contract.   
 

23.10 The Council and the Contractor will work constructively together to resolve any 
persistent issues raised by members of the public.   
 

24 Timetables 
 

24.1 The Contractor must ensure the Council’s timetable booklets are available in all 
vehicles used in service.   
 

25 Support Fee 
 

25.1 The Contractor must use the Council’s call centre.   
 

25.2 The Contractor must include in the contract cost and pay to Council a support fee 
of $20,000.00 plus GST each year except where the contractor is paying this 
support fee under another passenger transport service contract with Council. 
 

25.3 Where the Contractor pays the support fee under 25.2 the support fee is subject to 
quarterly adjustment based on the changes in the NZTA’s Public Transport (Bus) 
Cost Index from 1 July 2015.  If the Contractor holds contracts for two or more 
units, the Council, in its sole discretion, may reduce the gross price of the contract 
by the amount of the support fee. 
 

26 Publicity 
 

26.1 The Contractor must cooperate in any promotion or publicity of public passenger 
transport undertaken by the Council.   
 

26.2 The Contractor must not engage with the television, radio and newspaper media 
on matters related to this Contract without Council’s prior written consent. 
 

26.3 The Contractor must acknowledge the support of Council whenever publicising 
aspects of the Service to the public or to other stakeholder groups. 
 

26.4 The Contractor must obtain Council’s written approval of any promotional or 
publicity scheme prior to its implementation. 
 

26.5 No advertising (whether for the Contractor or any other person) shall be displayed 
in or on any vehicle used in the Service unless the Council has first given its 
written approval.   
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27 Vehicles 

27.1 The Contractor must when providing the service use the vehicles listed in its 

proposal and/or any other vehicle approved by Council in writing for this contract. 

27.2 The Contractor must obtain Council’s written permission to add or remove 

vehicles to or from the approved vehicle list for this Contract. 

27.3 Each Vehicle used in the service must conform to the vehicle quality standards 

set out in Schedule 5 

27.4 The contractor must use only use back up vehicles in support of the primary 

vehicles as a result of;  

 

27.4.1 Mechanical failure 

27.4.2 Vehicle servicing or inspection requirements 

27.4.3 Panel repairs  

 

 

 

 

28 Initial Vehicle Inspection 
 

28.1 If the Contractor is purchasing a vehicle for use in the Service, the Contractor must 
within 30 working days of acceptance of the commencement of the contract , 
provide to the Council evidence from the supplier confirming that the Contractor 
has ordered the vehicle and the supplier will provide the date on which the vehicle 
will be available for Service.       
 

28.2 The Contractor must make available in Dunedin all vehicles which will be available 
for use in the Service on the service commencement date for inspection by the 
Council no later than 10 working days before the start of the service.   
 

28.3 Council’s written approval of all vehicles which will be available for use in the 
Service on the service commencement date must be obtained by the Contractor at 
least 5 working days before the start of the service.   
 

28.4 No other vehicle may be introduced to the Service unless first inspected by Council 
and approved in writing by the Council for use in the performance of this contract.   
 

28.5 No vehicle may be used in the Service if it was not included in the Contractor’s 
Proposal, without the prior written consent of the Council.   
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29 Further Vehicle Inspections  
 

29.1 The Council may at any time inspect any vehicle, including backup vehicles, which 
may be used in providing the service.   
 

29.2 When requested by the Council, the Contractor must make any vehicle available 
for inspection by the Council at the time, and place, specified by the Council.   
 

29.3 The Contractor must keep complete, accurate, readily intelligible and verifiable 
records of the maintenance of vehicles that may be used in the Service.   
 

29.4 The Contractor must immediately make available to the Council, on request, 
maintenance records of vehicles used in providing the Service, including the 
maintenance records of backup vehicles.   
 

29.5 If the Council considers that a vehicle does not meet the vehicle quality standards 
in Schedule 5 or the vehicle does not otherwise conform to the requirements of this 
contract, or is otherwise unfit for service, then the Council may, acting reasonably, 
direct that the vehicle be removed from service immediately. 
 

29.6 If the Council directs that any vehicle be removed from service, the Contractor 
must immediately comply with the Council’s direction.   
 

29.7 If the Council directs that any vehicle be removed from service, the vehicle shall 
not be returned to service until the Council is satisfied the vehicle complies with all 
the terms of this contract and is otherwise fit for service and gives written 
permission for the vehicle to return to service.   
 

29.8 Nothing in clauses 29.5 to 29.7 inclusive derogates from clauses 42 and 44                                                                                    
   

 
29.9 For the avoidance of doubt: 

 

29.9.1 A Contractor who uses or fails to remove a vehicle from service in 
accordance with the direction given by the Council  
 

29.9.2 Returns a vehicle to service when the Council has not given written 
permission for the vehicle to be returned to service 

 
is deemed, for the purposes of clause 42.1.9, to have used a vehicle in the Service 
that is not approved by Council for use in the Service.  
 

30 Branding 
 

30.1 The vehicles used in the service must be clearly identified with the name of the 
Contractor and any “brand name” if operating under a trading name different from 
the Contractor’s legal name.   
 

30.2 The Contractor must identify individual vehicles uniquely by number.   
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30.3 The colour scheme, including the company logo or brand name, used on the 
exterior of a vehicle, must be identical on each vehicle which may be used by the 
Contractor to provide the Service, unless the Contractor has obtained the prior 
written approval of the Council.  The Council will not approve any advertising on 
any of the windows of a vehicle.   
 

30.4 Council may, after the commencement of the services, at its own cost apply a 
network colour scheme and/or branding to vehicles used in the Service.  The 
Contractor must on written request make available to the Council vehicles used in 
the Service for the network colour scheme and/or branding to be applied 

 

30.5 If Council has applied a network colour scheme and/or branding in accordance 
with clause 30.4, then the contractor shall maintain that branding and colour 
scheme while the vehicle remains in use in the service as if the colour scheme 
and/or branding were its own livery. 

30.6 If the network colour scheme and/or branding applied by Council in accordance 
with cause 30.4 is significantly different from the immediately previous colour 
scheme and/or branding of any vehicle used in the Service, then except where the 
vehicle requires repainting due to the age and condition of the paint/signage 
Council will pay the reasonable cost of restoring the vehicle’s immediately previous 
colour scheme and/or branding when the vehicle permanently ceases to be used in 

the Service.   
 

30.7 As the Contractor removes vehicles from the fleet, the Contractor must remove at it 
cost, the Council logos and network specific branding from those vehicles (e.g. the 
graphics, but not the colour of the bus). The Contractor must remove at its cost, 
the Council logos and network specific branding from the vehicles on termination of 
the contract unless the Contractor enters into a new contract to provide the Service 
or obtains the Council’s written approval to retain the logos and branding. 
 

30.8 The contractor must remove any and all branding relating to networks outside 
Dunedin from vehicles to be used in the service. 
 

31 Signage 
 

31.1 The Contractor must display clearly on the front and left side of the vehicles used 
to provide the service destination route indicators to inform intending passengers 
of the destination and route of the trip being operated.  The signage must be 
compliant with the RUB 2014.  
 

31.2 The Contractor must display inside all vehicles used in the service any information 
provided by the Council which relates to the public transport activities of the 
Council; such information may include publicity or other material.  The Council will 
meet the costs of providing such material and the Contractor must pay the costs of 
erecting or displaying such material.   
 

31.3 The Contractor must display on all vehicles providing the Service any branding or 
promotional sign supplied by Council on the left hand side of the bus near the front 
boarding door and any other sign required by the Council that advises the 
travelling public that the bus is part of a contracted public transport service.  
Council branding and signage shall be attached at Council’s costs.   
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32 Head signs 
 

32.1 The Contractor must not display any head sign or wording, unless first approved by 
Council in writing.   
 

33 Subcontracting and Assignment 
 

33.1 The Contractor must not subcontract or assign the whole or any part of the service 
without having first obtained the written consent of the Council.  
 

33.2 Council may in its absolute discretion refuse consent to subcontract or to assign 
the whole or any part of the service.   
 

33.3 The written approval given by the Council may be on such terms as the Council, in 
its absolute discretion thinks fit.   
 

33.4 Notwithstanding any assignment or subcontracting, the Contractor remains liable 
to the Council for all the Contractor’s obligations under the contract.  
 

33.5 Despite clause 33.1, the Contractor may arrange temporary provision of the whole 
or any part of the service in accordance with this contract by another bus operator 
provided that: 

 

33.5.1 Circumstances have arisen are beyond the control of the Contractor; and 
 

33.5.2 The Contractor immediately notifies the Council of the circumstances and 
gives the Council full particulars of the bus operator who will be 
temporarily providing the service; and 
 

33.5.3 The period of temporary cover does not exceed two operating days, 
without the express written consent of the Council; and 
 

33.5.4 The Contractor remains fully liable to the Council under this contract for 
the provision of the service during that period.   

 

33.6 All costs of subcontracting or assignment (including the costs and expenses of 
Council in relation to the subcontracting or assignment) are payable by the 
Contractor.   
 

34 Health and Safety 
 

34.1 The Contractor must implement and operate in accordance with the health and 
safety plan endorsed by Council.   
 

34.2 The Contractor must review its health and safety plan: 
 
34.2.1 At six monthly intervals; or 

 



 

  
Otago Regional Council 

Conditions of Contract 

 

 

 
PTC 2015/3  Unit 4 Conditions of Contract                                  

Page 33 of 46 
 

 

34.2.2 After any incident in which any person has suffered serious harm or if 
serious damage to third party property has occurred during the provision 
of the Service; or   
 

34.2.3 Whenever requested by the Council, acting reasonably, in writing.   
 

34.3 The health and safety plan may be amended by the Contractor with the prior 
written approval of the Council.  The Contractor must implement and operate in 
accordance with any amended health and safety plan.   

 
34.4 The Contractor must also: 

 

34.4.1 Comply with all its legal obligations relating to health and safety. 
 

34.4.2 Train its personnel to comply with its health and safety plan.   
 

34.4.3 Supervise its personnel to ensure that all health and safety obligations are 
carried out.   
 

34.4.4 Take all practical steps to ensure no person is put at risk and suffers harm 
in the performance of its obligations under this contract.   

 
34.5 Accidents 

 
34.5.1 The Contractor must: 

 

34.5.1.1 Maintain a register of all accidents. 
 

34.5.1.2 Investigate accidents and identify their cause. 
 

34.5.1.3 Ensure that all persons under the Contractor's control are 
appropriately supervised. 
 

34.5.1.4 Provide Council with a copy of any report, which the Contractor 
is required to make to a public authority on any accident, which 
is associated with the provision of the Service. 
 

34.5.1.5 Report to Council any accidents that occur in the operation of 
the Service, including during positioning journeys. Such notice 
shall be given not later than the next Working Day. 
 

34.5.1.6 Inform the Council of all remedial action and any steps taken to 
prevent recurrence of the accident. 

 

34.5.2 A report must also include: 
 

34.5.2.1 Details identifying the bus. 
 

34.5.2.2 The name of the driver. 
 

34.5.2.3 Whether the bus was in service. 
 

34.5.2.4 The time, date and location of the incident. 
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34.5.2.5 A description of the incident. 
 

34.5.2.6 Any effects on any person or the property of any person. 
 

34.5.2.7 Whether Police or other emergency services were involved. 
 

34.5.2.8 Whether regulatory authorities were notified. 
 

34.5.2.9 The outcome of incident.   
 

34.5.3 This notice is additional to any responsibility to notify any regulatory 
authority. 

 
34.6 Contractor’s Indemnity 

 

34.6.1 The Contractor shall fully indemnify and shall keep fully indemnified 
Council against all costs, damages, loss and expense incurred or suffered 
by Council for any breach by the Contractor and its personnel of the 
Health and Safety requirements of this Contract or any legislation relating 
to health and safety, or any conviction or proceedings instigated against 
Council arising from or incidental to such breach. 

 
34.7 Costs 

 

34.7.1 Compliance with Health and Safety obligations is entirely at the 
Contractor’s cost.  
 

34.7.2 The Contractor shall not be entitled to claim for any adjustment to the 
Contract Price arising in relation to Health and Safety issues or 
enforcement or proceedings under any enactment.  
 

34.7.3 All costs to Council arising out of a breach by the Contractor of its 
obligations under Clauses 34.1 to 34.6 (inclusive) shall be payable by the 
Contractor to the Council on demand. 

 

35 Other Legal Obligations 
 

35.1 The Contractor and all persons engaged by the Contractor to provide the services, 
must at all times comply with all legal requirements relating to the performance of 
this contract. 
 

35.2 Without limiting clause 35.1, 
 

35.2.1 Before commencement of the service, the Contractor must at its own cost, 
obtain all necessary licences and all other authorisations required by law 
to provide the service.   
 

35.2.2 Throughout the term of the contract, the Contractor at its own cost, must 
maintain all necessary licences and all other authorisations required by 
law to provide the service.   
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35.2.3 Before the commencement of the service and at all times while the 
service is being provided under this contract, all persons engaged by the 
Contractor to provide the service must hold all necessary licences and 
other authorisations required by law for the provision of the service.   
 

35.2.4 The Contractor must ensure that all vehicles used in the service are 
licenced, registered, warranted and certified and have any other approvals 
required by law and are maintained to the standard required for such 
approvals.   
 

35.2.5 The Contractor must immediately give notice to the Council of the 
cancellation or suspension of any licence or other legal authorisation 
necessary for the provision of the service or anything which might result in 
such suspension or cancellation. 

 

36 Quality Assurance 
 

36.1 The Contractor is responsible for monitoring the quality of the Service provided and 
ensuring that the Service complies with the requirements of the Contract.  
 

36.2 The Contractor shall implement and operate the Quality Assurance Plan in 
accordance with its Proposal. 
 

36.3 The Quality Assurance Plan shall address each of the following as a minimum: 
 

36.3.1 Detail and/or reference all inputs and procedures to enable the Contractor 
to provide the Service to the required standards and comply with the 
requirements of this Contract. 
 

36.3.2 Confirm the Contractor's team and their roles. 
 

36.3.3 Detail monitoring, testing and verification procedures for all deliverables 
under the contract. 
 

36.3.4 Managing occupational Health and Safety issues. 
 

36.3.5 The Contractors regime for ensuring adequately skilled and trained 
personnel are assigned to tasks under the contract; 
 

36.3.6 The Contractor's Vehicle maintenance plan. 
 

36.3.7 The Contractor's regime for handling passenger complaints. 
 

36.3.8 The Contractor's methodology for the identification of Contract issues and 
problems, including escalation procedures. 
 

36.3.9 The Contractor's self-monitoring and reporting regime. 
 

 

36.4 The Quality Assurance Plan may be amended by the Contractor with the written 
approval of the Council acting reasonably.  The Contractor must implement and 
operate in accordance with the amended plan.   
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36.5 Council may audit the Contractor's compliance with the Quality Plan and the 
Contractor's reporting. The Contractor shall make all information available as shall 
reasonably be required by Council to ensure such compliance. 
 

36.6 From time to time Council may request a Contractor Performance meeting to 
discuss performance issues.  The Contractor must attend. 
 

37 Insurance 
 

37.1 The Contractor must at its own cost maintain from the commencement of the 
service to the end of the contract: 

 

37.1.1 Public liability insurance cover of $3,000,000.00 for each and every event; 
the cover must indemnify the Contractor, the Council jointly and severally 
against all liability which may arise during the contract; and 
 

37.1.2 Comprehensive motor vehicle cover, including cover against third party 
claims, on all vehicles used or intended to be used to provide the service. 

 

37.2 Insurance cover must be provided by an insurer approved by the Council and on 
terms and conditions approved by the Council.  Proof of insurance shall be 
provided to the Council within ten working days of the commencement of this 
contract.   
 

37.3 The Contractor must provide Council with written proof of annual renewals of all 
insurance required by this contract.   
 

37.4 The Contractor must, without delay, provide on request by the Council, insurance 
certificates evidencing that the insurance cover required by this contract is in place.   
 

37.5 The Contractor must not do anything which invalidates any insurance cover 
required by this contract.   
 

37.6 The Contractor must not do anything which allows an insurer to decline any claim 
made under an insurance policy required by this contract.   
 

38 Indemnity 
 

38.1 The Contractor must fully indemnify and keep indemnified the Council against all 
actions, proceedings, claims, demands for any loss, damage or injury caused 
wholly or partly by the Contractor and against all costs and expenses (including 
legal fees and witness expenses) incurred by the Council arising out of such 
actions, proceedings, claims, or demand. 
 

39 Bond 
 

39.1 The Contractor must provide at its own cost, for the duration of the contract, a 
bond in the form set out in Schedule 4. 
 

39.2 The bond must be given by a surety acceptable to the Council.   
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39.3 The bond must be for the aggregate of the sum of $40,000.00 and 1/6th of the first 
year gross price of the contract (GST inclusive). 
 

39.4 The bond must be completed and provided to the Council within 20 working days 
of acceptance of the commencement of the contract. r.   
 

40 Key Performance Indicators 

40.1 Council will monitor and report on a number of key performance indicators (KPI’s) 

for public transport set out in Schedule 8. 

40.2 The contractor must provide in a format approved in writing by the Council the 

information set out in Schedule 8 at the intervals stipulated in that schedule 

 

41 Warranties 
 
41.1 The Contractor warrants: 
 

41.1.1 All information in its Proposal is true and correct.   
 

41.1.2 If it becomes aware of any matter which affects the truth or completeness 
of any part of its Proposal (except price) it shall notify the Council in 
writing without delay. 
 

41.1.3 The plans that are part of the Proposal or are referred to in its Proposal 
are fit for purpose.   
 

41.1.4 If it becomes aware of any defect in any of its plans, it shall notify the 
Council in writing without delay and seek the Council’s approval to an 
amendment of the plan to remove the defect.   
 

41.1.5 All information provided by the Contractor to the Council during this 
contract will be true and complete.    

 

42 Warnings and Liquidated Damages 
 

42.1 The Council may give a written warning to the Contractor where the Contractor has 
without good cause: 

 
42.1.1 Failed to operate a trip in accordance with the timetable (non arrival); or 

 

42.1.2 Operated a contracted trip early (departed out of any terminus or timing 
point more than 59 seconds ahead of scheduled time); or 
 

42.1.3 Operated a contracted trip late (arrived at a terminus more than 59 
seconds after the scheduled time of arrival); or 

 

42.1.4 Operated a contracted trip late (departed out of a terminus or timing point 
more than 59 seconds after the scheduled time); or  
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42.1.5 Failed to supply and/or display accurate route or destination information; 
or 
 

42.1.6 Deviated from the prescribed route; or 
 

42.1.7 Failed to pick up passengers at any designated stops for the service; or 
 

42.1.8 Charged an incorrect fare or failed to collect a due fare or failed to collect 
any other payments due or failed to issue a correct ticket; or 
 

42.1.9 Used a vehicle on the Service that is not approved by Council for use in 
the Service.   

 
42.2 When a written warning is issued by the Council under clause 42.1 the Contractor 

has one working day from service of the notice to object to the notice and give 
particulars to enable the Council to evaluate whether there is good cause.  The 
onus is on the Contractor to demonstrate good cause.  Good cause has the 
meaning in clauses 44.3 to 44.5 inclusive. 
 

42.3 Any objection shall be dealt with by the Council whose decision shall be final and 
binding on the Contractor.   
 

42.4 If the Contractor has not established good cause, then the Council, in its absolute 
discretion, may deduct from the next contract payment due to the Contractor, 
liquidated damages calculated to cover the estimated cost to the Council in dealing 
with the matters giving rise to the breach.  Liquidated damages applicable to this 
contract are $322 excl GST (indexed from 31 December 2015) per trip or part 
thereof. 
 

 

43 Dispute Resolution 
 

43.1 General 
 

Without limiting the application of the clauses below relating to dispute resolution, in the 
event of a dispute, disagreement or difference of opinion ('dispute') arising under the 
Contract, as tothe meaning or application of any part of this Contract; orany other matter 
touching or concerning this Contract,the parties shall actively and openly endeavour to 
amicably settle such dispute themselves, with a view to achieving prompt resolution. 

 
43.2 Notice of Dispute 

 

43.2.1 A party claiming that a dispute has arisen must give written notice to the 
other party, specifying the nature of the dispute. On receipt of such a 
notice, the parties shall endeavour to resolve the dispute amicably and 
expeditiously using informal dispute resolution techniques agreed by 
them. 
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43.3 Referral to Senior Management 
 

43.3.1 If the parties are unable to settle a dispute amicably under clauses 43.1 
and 43.2 by conference or negotiation, either party may issue a notice 
referring the dispute to the senior management of the parties to resolve. 
 

43.3.2 Within 10 Working Days of service of such a notice, senior management 
representatives of each party shall meet and attempt to resolve the 
dispute. Any resolution shall be recorded in writing and shall be binding 
when signed by both parties. 

 
43.4 Referral to Mediation 

 

43.4.1 If the senior management representatives either fail to meet or fail to 
resolve a dispute within 10 Working Days of its referral to them under 
clause 43.3, or where neither party requires referral to senior 
management within 10 Working Days of the giving of notice of a dispute 
under clause 43.2, either party may at any time subsequently by notice in 
writing to the other require the dispute to be submitted to mediation. 

 
43.5 Mediation 

 

43.5.1 If any dispute is submitted to mediation under clause 43.4, the following 
shall apply: 

 
43.5.1.1 A single mediator shall conduct the mediation. 

 
43.5.1.2 The Contractor and Council shall endeavour to agree on a 

mediator. 
 

43.5.1.3 If the Contractor and Council cannot agree on a single mediator 
within 10 Working Days of service of notice of intention to 
commence mediation, either party may request the President of 
the Arbitrators and Mediators Institute of New Zealand 
Incorporated to appoint a sole mediator. 
 

43.5.1.4 The mediator shall discuss the matter with the Contractor and 
Council (separately or jointly as the mediator may determine) 
and endeavour to resolve the dispute by agreement. 
 

43.5.1.5 All discussions in the mediation shall be without prejudice and 
shall not, save in the case of proceedings to enforce settlement 
concluded by mediation, be referred to in any later proceedings. 
 

43.5.1.6 The Contractor and Council shall bear their own costs in 
mediation and shall pay the cost of the mediator in equal 
shares. 
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43.6 Arbitration 
 

43.6.1 If the parties cannot resolve the dispute by mediation under clause 43.5, 
then either party may by written notice to the other refer the dispute to 
arbitration in accordance with the Arbitration Act 1996 on the following 
terms: 

 
43.6.1.1 A single arbitrator shall be appointed. 

 

43.6.1.2 If the  parties  fail  to  agree  on  an  arbitrator,  then  the  
President  of  the Arbitrators and Mediators Institute of New 
Zealand Incorporated shall appoint the arbitrator. 
 

43.6.1.3 The place of arbitration shall be Dunedin. 
 

43.6.1.4 No person who has participated in an informal dispute 
resolution of the dispute shall act as arbitrator. 
 

43.6.1.5 The arbitrator shall proceed promptly to deliver an award. The 
parties shall cooperate fully in this respect. 
 

43.6.1.6 The parties agree that the arbitrator's decision shall be final and 
binding. 
 

43.6.1.7 The Contractor and Council shall bear their own costs in 
arbitration and (in the absence of an arbitrator's award to the 
contrary) shall pay the costs of the arbitrator in equal shares. 
 

43.6.1.8 Either party will be entitled to appeal to the High Court on any 
question of law arising out of the award. 

 
43.7 Performance of Obligations 

 

43.7.1 Pending the settlement of the dispute, the parties shall continue to 
perform all their obligations under the Contract except neither party shall 
be obliged to pay any money which is the subject of the dispute. 
 

43.7.2 Clause 43.7.1 does not apply if Council has cancelled the contract under 
clause 44.1 unless the Contractor has obtained an injunction in 
accordance with clause 43.8. 

 
43.8 Compliance with Dispute Resolution Regime 

 

43.8.1 A party to the Contract may not commence any court or arbitration 
proceedings relating to a dispute unless it has complied with the clauses 
above relating to dispute resolution (except where the party seeks urgent 
interlocutory or injunctive relief). 
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44 Cancellation by Council for Non-Performance 
 

44.1 The Council may in its absolute discretion by written notice to the Contractor 
cancel the contract with immediate effect on service of the notice if: 

 

44.1.1 The Contractor abandons or repudiates the contract; 
 

44.1.2 The Contractor makes any assignment for the benefit of creditors; 
  

44.1.3 The Contractor enters into any composition with creditors; 
 

44.1.4 The Contractor is insolvent, is adjudged bankrupt or is put into liquidation;  
 

44.1.5 Any creditor becomes entitled to exercise any right to realise any security 
over the Contractor’s assets; 
 

44.1.6 Any creditor takes possession of any of the Contractor’s assets; 
 

44.1.7 A receiver is appointed for the whole or any part of the Contractor’s 
assets; 
 

44.1.8 Any of the Contractor’s assets are taken in execution of any judgment; 
 

44.1.9 The Contractor has made any misstatements in the Contractor’s Proposal; 
 

44.1.10 The Contractor fails to obtain the approval of Council to the vehicle fleet 
the Contractor intends to use to provide the Service, at least 10 working 
days before the commencement of the Service; 
 

44.1.11 The Contractor fails to provide the bond required by clause 39 within 20 
working days of commencement of the contract; 
 

44.1.12 The Contractor fails to pay to the Council any ticketing revenue to which 
the Council is entitled, after having been given written notice by Council to 
pay the ticketing revenue;  
 

44.1.13 The Contractor fails to comply with any other obligations under this 
contract relating to ticketing revenue and that non-compliance results in a 
loss of revenue and/or data to the Council.  
 

44.1.14 The Contractor fails to provide a remedial action plan for approval of 
Council under clause 44.9 or clause 44.16.  
 

44.1.15 The Contractor fails to obtain Council approval of a remedial action plan 
under clause 44.17.  
 

44.1.16 The Contractor fails to implement a remedial action plan approved by 
Council.  
 

44.1.17 Despite the Contractor implementing a remedial action plan approved by 
Council, the Contractor, without good cause, breaches the obligation that 
is the subject of the remedial action plan after having received written 
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notice from Council warning of the Council’s ability to cancel the contract 
under this clause. 

 
44.2 For the purpose of 44.1.1, the Contractor shall be conclusively deemed to have 

abandoned the contract if the Contractor fails to operate the Service for a period of 
twenty-four (24) hours or more without good cause. 
 

44.3 “Good cause” will exist if the failure occurs: 

44.3.1 Without any fault on the part of the Contractor; and 

44.3.2 For reasons entirely beyond the control of the Contractor; and 

44.3.3 The Contractor notifies the Council of the interruption to the Service and 
the reasons for it as soon as practicable. 

 

44.4 “Good cause” does not include; 
 

44.4.1 Lockouts by the Contractor 
 

44.4.2 Industrial action taken by the Contractor’s employees where Council 
having given the operator the opportunity to outline its reasons considers 
the contractor is or has been acting unreasonably; or 
 

44.4.3 Any other act or omission of Contractor’s personnel;  
 

 

44.5 The Contractor has the onus of demonstrating good cause to the satisfaction of the 
Council. 
 

44.6 The Council acting reasonably may, by written notice to the Contractor, require the 
Contractor to prepare and submit to Council for approval a remedial action plan if 
the Contractor breaches any of its obligations in this contract (other than an 
obligation which entitles the Council to cancel the contract under clause 44.1) 
within the time prescribed by Council in the notice.   
 

44.7 The notice given by Council under clause 44.6 must state: 
 

44.7.1 The breach which is the subject of the notice; 
 

44.7.2 The requirement to provide a remedial action plan for approval by Council: 
 

44.7.3 The time within which the remedial action plan is to be provided to Council 
for approval; 
 

44.7.4 The matters which the remedial action plan must contain; 
 

44.7.5 A warning that if the Contractor fails to provide Council with a remedial 
action plan within the time prescribed by Council in the notice, the Council 
may cancel the contract under clause 44.1. 
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44.8 The remedial action plan prepared by the Contractor must contain: 

44.8.1 Full particulars of the breach; 

44.8.2 The reasons for the breach; 

44.8.3 The steps taken by the Contractor to correct the breach; 

44.8.4 The further steps to be taken by the Contractor to remedy the breach and 
to prevent its repetition; 

44.8.5 The time within which the matters in clause 44.8.4 will be achieved; 

44.8.6 When and how the Contractor will report to Council on the implementation 
of the remedial action plan. 

44.9 The Contractor must provide a remedial action plan required by Council under 
clause 44.6 within the time prescribed in the notice given by the Council.  If the 
Contractor fails to do so, the Council may cancel the contract under 
clause 44.1.14. 
 

44.10 The Council may approve or, acting reasonably, reject the remedial action plan. 
 

44.11 If the Council approves the remedial action plan, the Contractor must implement 
the remedial action plan. 
 

44.12 If the Council rejects the remedial action plan, it must give its reasons in writing 
and require the Contractor to amend and re-submit the remedial action plan for 
approval by Council within the time specified by Council in its written notice of 
rejection. 
 

44.13 The notice to the Contractor under clause 44.12 must warn the Contractor if the 
remedial action plan is not re-submitted to the Council or if it is not approved by 
Council, the Council may cancel the contract under clause 44.1.14 or 
clause 44.1.15. 
 

44.14 If the Contractor submits an amended remedial action plan the Council may 
approve or acting reasonably reject the amended remedial action plan. 
 

44.15 If the Council approves the amended remedial action plan, the Contractor must 
implement the amended remedial action plan.  The amended remedial action plan 
is a remedial action plan for the purposes of clauses 44.1.14 - 44.1.17 inclusive. 
 

44.16 If the Contractor fails to provide an amended remedial action plan, then the Council 
may cancel the contract under clause 44.1.14. 
 

44.17 If the Council acting reasonably does not approve an amended remedial action 
plan, then the Council may cancel the contract under clause 44.1.15. 
 

44.18 If the Council gives notice of cancellation under clause 44.1, then clauses 43.1 – 
43.5 inclusive do not apply. 
 

44.19 The Council on cancelling the contract may: 
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44.19.1 Forfeit the bond given under clause 39 of this contract; and 

44.19.2 Without limiting any of its rights or remedies recover from the Contractor 
all its costs in: 

44.19.2.1 Cancelling the contract; and/or 

44.19.2.2 Arranging a replacement Service; and/or 

44.19.2.3 Providing any replacement Service to the extent the costs of the 
replacement Service exceed the costs to the Council of the 
cancelled contract. 

44.20 Cancellation of the contract shall not affect any of the rights and obligations of 
either party for any breach accruing before the cancellation of the contract. 
 

44.21 The rights and remedies of the Council under clauses 44.1 to 44.20 inclusive are in 
addition to and without prejudice to its rights and remedies under clauses 18 and 
 42 of these conditions of contract. 

 

 

45 Termination of the Contract by Council on Notice 
 

45.1 Without limiting the preceding clause, the Council may terminate the contract if the 
Crown reduces or stops the passenger transport funding currently provided to the 
Council.  In such event, the Council shall endeavour, in its absolute discretion, to 
treat all affected Contractors fairly and equitably. 
 

45.2 If the Council exercises its right to terminate the contract under clause 45.1 the 
Council shall release the bond given under clause 39 of the contract.   
 

46 Termination where Service not Viable 
 

46.1 Council and the Contractor will do all things reasonably practical to retain Crown 
funding.   

 

46.2 Council may terminate the Contract, by giving not less than 90 calendar days 
written notice, in either of the following circumstances:  

 

46.2.1 Where the NZTA funding is discontinued in whole or part.  
 

46.2.2 Where Council, in its sole opinion, after having regard to the level of 
patronage, revenue, and the potential for growth in revenue, is satisfied 
the Service should no longer be supported by public funding. 

 

46.3 Where Council terminates the Contract, the Council shall pay the Contractor a sum 
equal to the last 3 months contract payments before the termination date in full and 
final settlement of any claims which the Contractor may have.  The Council shall 
not be liable to make any other payments to the Contractor or any other person.   
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47 Renewal 
 

47.1 The Contractor has no right to renew the contract, nor any entitlement to a new 
contract for the same, or any other service.   
 

48 Contractor’s Obligations on Cancellation, Termination or 
Expiry 
 

48.1 During any period of notice, the Contractor must: 
 

48.1.1 Continue to provide the service; and 
 

48.1.2 Cooperate fully with the Council to establish any replacement operator. 
 

48.2 If the contract expires, is cancelled, or is terminated, the Contractor at its own cost 
must take all reasonable steps to ensure the service is transferred to any new 
operator of the same or substantially similar service with a minimum disruption to 
passengers.   
 

48.3 The Contractor must without delay return all Council property to the Council.   
 

49 Access to Information 
 

49.1 The Contractor is to make available on a confidential basis to an authorised 
representative of the Council, any records or documentation relating to the 
operation of the contract.  Council officers may visit the Contractor’s premises, 
examine any or all records or documents and interview employees.   
 

50 Surveys  
 

50.1 The Contractor must permit an authorised representative of the Council to travel 
free on vehicles operated under the contract to enable him or her to conduct 
interviews, survey passengers or undertaker any other monitoring.  Such travel 
could include positioning runs.   
 

51 Service of Notices 
 

51.1 Notices given under this contract must be served on the addresses for service of 
the Council and Contractor.   
 

51.2 Notices may be served by personal delivery, post or fax.   
 

51.3 Notices served by post shall be conclusively deemed to have been received within 
72 hours of posting.   
 

51.4 Notices served by fax should be conclusively deemed to have been served when 
transmitted.   
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51.5 The Otago Regional Council’s address for service is: 
 
Delivery:    70 Stafford Street, Dunedin 
Postal:    Private Bag 1954, Dunedin 
Fax:     03 479 0015 
 

51.6 The Contractor’s address for service is set out in its tender.     
 

52 Contractor’s Representative 
 

52.1 The Contractor’s representative is specified in its Proposal.   
 

52.2 The Contractor’s representative must have full authority to deal with the Council on 
all matters relating to the contract.   
 

52.3 The Contractor may on five working days’ written notice to the Council change the 
Contractor’s representative by naming a new representative.   
 

53 Contract Manager 
 

53.1 The Council’s Manager Support Services is the Contract Manager.  
 

53.2 The Council may on five working days written notice to the Contractor change the 
Contract Manager by naming a new contract manager.   
 

53.3 The Contract Manager has any power, duty or function given to the Council in this 
contract.   
 

54 Change of Name 
 

54.1 The Contractor must give the Council 15 working days written notice of any change 
of trading name. 
 

55 Gratuities, Collusion, Conflict of Interest 
 

55.1 The Contractor must not accept gratuities.   
 

55.2 The Contractor must not collude with any other bus operator, or any other person 
whatsoever.   
 

55.3 The Contractor must notify the Council of any potential conflict of interest that may 
affect the performance of this contract.   
 

56 Registration of Exempt Public Transport Services 
 

56.1 The Council must consider every notification of a proposal to operate an exempt 
service received by it under the Land Transport Management Act 2003 on its 
merits. 
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56.2 The Council may accept for registration an exempt service although it duplicates, 
in whole or in part or otherwise affects the service provided by the Contractor 
under this contract. 
 

56.3 The Council gives no warranty and makes no representation it will decline to 
register any exempt service that may duplicate in whole or in part or otherwise 
affect the service provided under this contract.   
 

56.4 It is not an express or implied term of this contract that the Council will decline to 
register any exempt service that may affect the service provided under this 
contract.   
 

56.5 Registration of an exempt service that may affect the service provided under this 
contract does not entitle the Contractor to any compensation whatsoever from the 
Council or to any other remedy against the Council, or to terminate this contract.
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Schedule 1 – Timetables  

Schedule                  

1 (a) Stage 1 and 1A   

 from Contract Commencement (1A with an operational bus hub)  

 Halfway Bush / Brockville / St Kilda 

 Ross Creek / Ocean Grove 

 Waverley / Belleknowes 

 Kenmure 

  

 Note: This includes the transition of these services in advance of their contract expiry on 

1 July 2016 

  

1 (b) Provisional Item 1 – Target frequency   

 Waverley / Belleknowes  
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Schedule 1 (a)  
 

Stage 1 and Stage 1A from contract commencement 

 Halfway Bush / Brockville / St Kilda 
 Ross Creek / Ocean Grove 
 Waverley / Belleknowes  
 Kenmure 
 

    

Notes: 

 This includes the transition of services in advance of their contract expiry (Ross Creek / 

Ocean Grove, Kenmure, and relevant evening/Sunday/Public Holiday services for 

Waverley, St Kilda, Brockville, Halfway Bush, and Kenmure) 

 Stage 1A is for an operational bus Hub 
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Halfway Bush / Brockville / St Kilda 
Timing points for these services are: 

 St Kilda departure 

 City Departure 

Weekdays 

St Kilda Cargills 
Cnr 

City 
Depart 

Stuart at 
Taieri 

Halfway 
Bush 

Brockville 

  

6:00 6:08 6:21 6:28 6:38     

6:15 6:23 6:36 6:43   6:53   

6:30 6:38 6:51 6:58 7:08     

6:45 6:53 7:06 7:13   7:23   

7:00 7:08 7:21 7:28 7:38     

7:15 7:23 7:36 7:43   7:53   

7:30 7:38 7:51 7:58 8:08     

7:45 7:53 8:06 8:13   8:23   

8:00 8:08 8:21 8:28 8:38     

8:15 8:23 8:36 8:43   8:53   

8:30 8:38 8:51 8:58 9:08     

8:45 8:53 9:06 9:13   9:23   

9:00 9:08 9:21 9:28 9:38     

9:15 9:23 9:36 9:43   9:53   

9:30 9:38 9:51 9:58 10:08     

9:45 9:53 10:06 10:13   10:23   

10:00 10:08 10:21 10:28 10:38     

10:15 10:23 10:36 10:43   10:53   

10:30 10:38 10:51 10:58 11:08     

10:45 10:53 11:06 11:13   11:23   

11:00 11:08 11:21 11:28 11:38     

11:15 11:23 11:36 11:43   11:53   

11:30 11:38 11:51 11:58 12:08     

11:45 11:53 12:06 12:13   12:23   

12:00 12:08 12:21 12:28 12:38     

12:15 12:23 12:36 12:43   12:53   

12:30 12:38 12:51 12:58 13:08     

12:45 12:53 13:06 13:13   13:23   

13:00 13:08 13:21 13:28 13:38     

13:15 13:23 13:36 13:43   13:53   

13:30 13:38 13:51 13:58 14:08     

13:45 13:53 14:06 14:13   14:23   

14:00 14:08 14:21 14:28 14:38     

14:15 14:23 14:36 14:43   14:53   

14:30 14:38 14:51 14:58 15:08     



 

  
Otago Regional Council 

Conditions of Contract 

 

PTC 2015/3 Unit 4  Conditions of Contract      Schedule 1 Timetables                    Page 4 of 24 

 

14:45 14:53 15:06 15:13   15:23   

15:00 15:08 15:21 15:28 15:38     

15:15 15:23 15:36 15:43   15:53   

15:30 15:38 15:51 15:58 16:08     

15:45 15:53 16:06 16:13   16:23   

16:00 16:08 16:21 16:28 16:38     

16:15 16:23 16:36 16:43   16:53   

16:30 16:38 16:51 16:58 17:08     

16:45 16:53 17:06 17:13   17:23   

17:00 17:08 17:21 17:28 17:38     

17:15 17:23 17:36 17:43   17:53   

17:30 17:38 17:51 17:58 18:08     

17:45 17:53 18:06 18:13   18:23   

18:00 18:08 18:21 18:28 18:38     

18:15 18:23 18:36 18:43   18:53   

18:30 18:37 18:51 18:57 19:06     

19:00 19:07 19:21 19:27   19:36   

19:30 19:37 19:51 19:57 20:06     

20:00 20:07 20:21 20:27   20:36   

20:30 20:37 20:51 20:57 21:06     

21:00 21:07 21:21 21:27   21:36   

21:30 21:37 21:51 21:57 22:06     

22:00 22:07 22:21 22:27   22:36   

22:30 22:37 22:51 22:57 23:06   F 

23:00 23:07 23:21 23:27   23:36 F 

F = Friday only 
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Timing points for these services are: 

 Halfway Bush and Brockville departure 

 City Departure 

 

Halfway 
Bush 

Brockville Stuart at 
Taieri 

City 
Depart 

Cargills 
Cnr 

St Kilda 

  

6:18   6:27 6:38 6:49 6:57   

  6:33 6:43 6:53 7:04 7:12   

6:48   6:57 7:08 7:19 7:27   

  7:03 7:13 7:23 7:34 7:42   

7:18   7:27 7:38 7:49 7:57   

  7:33 7:43 7:53 8:04 8:12   

7:48   7:57 8:08 8:19 8:27   

  8:03 8:13 8:23 8:34 8:42   

8:18   8:27 8:38 8:49 8:57   

  8:33 8:43 8:53 9:04 9:12   

8:48   8:57 9:08 9:19 9:27   

  9:03 9:13 9:23 9:34 9:42   

9:18   9:27 9:38 9:49 9:57   

  9:33 9:43 9:53 10:04 10:12   

9:48   9:57 10:08 10:19 10:27   

  10:03 10:13 10:23 10:34 10:42   

10:18   10:27 10:38 10:49 10:57   

  10:33 10:43 10:53 11:04 11:12   

10:48   10:57 11:08 11:19 11:27   

  11:03 11:13 11:23 11:34 11:42   

11:18   11:27 11:38 11:49 11:57   

  11:33 11:43 11:53 12:04 12:12   

11:48   11:57 12:08 12:19 12:27   

  12:03 12:13 12:23 12:34 12:42   

12:18   12:27 12:38 12:49 12:57   

  12:33 12:43 12:53 13:04 13:12   

12:48   12:57 13:08 13:19 13:27   

  13:03 13:13 13:23 13:34 13:42   

13:18   13:27 13:38 13:49 13:57   

  13:33 13:43 13:53 14:04 14:12   

13:48   13:57 14:08 14:19 14:27   

  14:03 14:13 14:23 14:34 14:42   

14:18   14:27 14:38 14:49 14:57   

  14:33 14:43 14:53 15:04 15:12   

14:48   14:57 15:08 15:19 15:27   

  15:03 15:13 15:23 15:34 15:42   

15:18   15:27 15:38 15:49 15:57   
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  15:33 15:43 15:53 16:04 16:12   

15:48   15:57 16:08 16:19 16:27   

  16:03 16:13 16:23 16:34 16:42   

16:18   16:27 16:38 16:49 16:57   

  16:33 16:43 16:53 17:04 17:12   

16:48   16:57 17:08 17:19 17:27   

  17:03 17:13 17:23 17:34 17:42   

17:18   17:27 17:38 17:49 17:57   

  17:33 17:43 17:53 18:04 18:12   

17:48   17:57 18:08 18:19 18:27   

  18:03 18:13 18:23 18:34 18:42   

18:18   18:27 18:38 18:49 18:57   

  18:33 18:43 18:53 19:04 19:12   

18:48   18:57 19:08 19:19 19:27   

  19:03 19:13 19:23 19:34 19:42   

19:18   19:27 19:38 19:49 19:57   

  19:48 19:57 20:08 20:18 20:25   

20:18   20:26 20:38 20:48 20:55   

  20:48 20:57 21:08 21:18 21:25   

21:18   21:26 21:38 21:48 21:55   

  21:48 21:57 22:08 22:18 22:25   

22:18   22:26 22:38 22:48 22:55   

  22:48 22:57 23:08 23:18 23:25 F 

23:18   23:26 23:38 23:48 23:55 F 
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Halfway Bush / Brockville / St Kilda 
Timing points for these services are: 

 St Kilda departure 

 City Departure 

Saturdays, Sundays, and Public Holidays 

St Kilda Cargills 
Cnr 

City 
Depart 

Stuart at 
Taieri 

Halfway 
Bush 

Brockville 

  

7:00 7:07 7:21 7:27   7:36 S 

7:30 7:37 7:51 7:57 8:06   S 

8:00 8:07 8:21 8:27   8:36   

8:30 8:37 8:51 8:57 9:06     

9:00 9:07 9:21 9:27   9:36   

9:30 9:37 9:51 9:57 10:06     

10:00 10:07 10:21 10:27   10:36   

10:30 10:37 10:51 10:57 11:06     

11:00 11:07 11:21 11:27   11:36   

11:30 11:37 11:51 11:57 12:06     

12:00 12:07 12:21 12:27   12:36   

12:30 12:37 12:51 12:57 13:06     

13:00 13:07 13:21 13:27   13:36   

13:30 13:37 13:51 13:57 14:06     

14:00 14:07 14:21 14:27   14:36   

14:30 14:37 14:51 14:57 15:06     

15:00 15:07 15:21 15:27   15:36   

15:30 15:37 15:51 15:57 16:06     

16:00 16:07 16:21 16:27   16:36   

16:30 16:37 16:51 16:57 17:06     

17:00 17:07 17:21 17:27   17:36   

17:30 17:37 17:51 17:57 18:06     

18:00 18:07 18:21 18:27   18:36   

18:30 18:37 18:51 18:57 19:06     

19:00 19:07 19:21 19:27   19:36   

19:30 19:37 19:51 19:57 20:06     

20:00 20:07 20:21 20:27   20:36 S 

20:30 20:37 20:51 20:57 21:06   S 

21:00 21:07 21:21 21:27   21:36 S 

21:30 21:37 21:51 21:57 22:06   S 

22:00 22:07 22:21 22:27   22:36 S 

22:30 22:37 22:51 22:57 23:06   S 

23:00 23:07 23:21 23:27   23:36 S 

23:30 23:37 23:51 23:57 0:06   S 

S = Saturday only 
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Timing points for these services are: 

 Halfway Bush and Brockville departure 

 City Departure 

 

Halfway 
Bush 

Brockville Stuart at 
Taieri 

City 
Depart 

Cargills 
Cnr 

St Kilda 

  

7:18   7:26 7:38 7:48 7:55 S 

  7:48 7:57 8:08 8:18 8:25 S 

8:18   8:26 8:38 8:48 8:55   

  8:48 8:57 9:08 9:18 9:25   

9:18   9:26 9:38 9:48 9:55   

  9:48 9:57 10:08 10:18 10:25   

10:18   10:26 10:38 10:48 10:55   

  10:48 10:57 11:08 11:18 11:25   

11:18   11:26 11:38 11:48 11:55   

  11:48 11:57 12:08 12:18 12:25   

12:18   12:26 12:38 12:48 12:55   

  12:48 12:57 13:08 13:18 13:25   

13:18   13:26 13:38 13:48 13:55   

  13:48 13:57 14:08 14:18 14:25   

14:18   14:26 14:38 14:48 14:55   

  14:48 14:57 15:08 15:18 15:25   

15:18   15:26 15:38 15:48 15:55   

  15:48 15:57 16:08 16:18 16:25   

16:18   16:26 16:38 16:48 16:55   

  16:48 16:57 17:08 17:18 17:25   

17:18   17:26 17:38 17:48 17:55   

  17:48 17:57 18:08 18:18 18:25   

18:18   18:26 18:38 18:48 18:55   

  18:48 18:57 19:08 19:18 19:25   

19:18   19:26 19:38 19:48 19:55   

  19:48 19:57 20:08 20:18 20:25   

20:18   20:26 20:38 20:48 20:55 S 

  20:48 20:57 21:08 21:18 21:25 S 

21:18   21:26 21:38 21:48 21:55 S 

  21:48 21:57 22:08 22:18 22:25 S 

22:18   22:26 22:38 22:48 22:55 S 

  22:48 22:57 23:08 23:18 23:25 S 

S = Saturday only 
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Ross Creek / Ocean Grove 
Timing points for these services are: 

 Ocean Grove departure 

 City Departure 

 

Weekdays  

Ocean 
Grove 

Tainui City 
Arrive 

City 
Depart 

Woodhaugh Ross 
Creek 

 

6:30 6:36 6:48 6:52 6:59 7:08  

7:00 7:06 7:20 7:22 7:31 7:43  

7:30 7:36 7:50 7:52 8:01 8:13  

8:00 8:06 8:20 8:22 8:31 8:43  

8:30 8:36 8:50 8:52 9:01 9:13  

9:00 9:06 9:20 9:22 9:31 9:43  

9:30 9:36 9:48 9:52 9:59 10:08  

10:00 10:06 10:18 10:22 10:29 10:38  

10:30 10:36 10:48 10:52 10:59 11:08  

11:00 11:06 11:18 11:22 11:29 11:38  

11:30 11:36 11:48 11:52 11:59 12:08  

12:00 12:06 12:18 12:22 12:29 12:38  

12:30 12:36 12:48 12:52 12:59 13:08  

13:00 13:06 13:18 13:22 13:29 13:38  

13:30 13:36 13:48 13:52 13:59 14:08  

14:00 14:06 14:18 14:22 14:29 14:38  

14:30 14:36 14:48 14:52 14:59 15:08  

15:00 15:06 15:18 15:22 15:29 15:38  

15:30 15:36 15:50 15:52 16:01 16:13  

16:00 16:06 16:20 16:22 16:31 16:43  

16:30 16:36 16:50 16:52 17:01 17:13  

17:00 17:06 17:20 17:22 17:31 17:43  

17:30 17:36 17:50 17:52 18:01 18:13  

18:00 18:06 18:18 18:22 18:29 18:38  

18:30 18:36 18:48 18:52 18:59 19:08  

19:00 19:06 19:18 19:22 19:29 19:38  

20:00 20:06 20:18 20:22 20:29 20:38  

21:00 21:06 21:18 21:22 21:29 21:38  

22:00 22:06 22:18 22:22 22:29 22:38 F 
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Timing points for these services are: 

 Ross Creek departure 

 City Departure 

 
Ross 

Creek 
Woodhaugh City 

Arrive 
City 

Depart 
Tainui Ocean 

Grove 
 

6:43 6:52 6:59 7:05 7:17 7:23  

7:13 7:25 7:34 7:35 7:49 7:55  

7:43 7:55 8:04 8:05 8:19 8:25  

8:13 8:25 8:34 8:35 8:49 8:55  

8:43 8:55 9:04 9:05 9:19 9:25  

9:13 9:25 9:34 9:35 9:49 9:55  

9:43 9:55 10:04 10:05 10:19 10:25  

10:13 10:22 10:29 10:35 10:47 10:53  

10:43 10:52 10:59 11:05 11:17 11:23  

11:13 11:22 11:29 11:35 11:47 11:53  

11:43 11:52 11:59 12:05 12:17 12:23  

12:13 12:22 12:29 12:35 12:47 12:53  

12:43 12:52 12:59 13:05 13:17 13:23  

13:13 13:22 13:29 13:35 13:47 13:53  

13:43 13:52 13:59 14:05 14:17 14:23  

14:13 14:22 14:29 14:35 14:47 14:53  

14:43 14:52 14:59 15:05 15:17 15:23  

15:13 15:22 15:29 15:35 15:47 15:53  

15:43 15:52 15:59 16:05 16:17 16:23  

16:13 16:25 16:34 16:35 16:49 16:55  

16:43 16:55 17:04 17:05 17:19 17:25  

17:13 17:25 17:34 17:35 17:49 17:55  

17:43 17:55 18:04 18:05 18:19 18:25  

18:13 18:22 18:29 18:35 18:47 18:53  

18:43 18:52 18:59 19:05 19:17 19:23  

19:43 19:52 19:59 20:05 20:17 20:23  

20:43 20:52 20:59 21:05 21:17 21:23  

21:43 21:52 21:59 22:05 22:17 22:23 F 

22:43 22:52 22:59 23:05 23:17 23:23 F 
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Ross Creek / Ocean Grove 
Timing points for these services are: 

 Ocean Grove departure 

 City Departure 

 

Saturdays, Sundays, and Public Holidays 

Ocean 
Grove 

Tainui City 
Arrive 

City 
Depart 

Woodhaugh Ross 
Creek 

 8:00 8:06 8:18 8:22 8:29 8:38 S 

9:00 9:06 9:18 9:22 9:29 9:38 
 10:00 10:06 10:18 10:22 10:29 10:38 
 11:00 11:06 11:18 11:22 11:29 11:38 
 12:00 12:06 12:18 12:22 12:29 12:38 
 13:00 13:06 13:18 13:22 13:29 13:38 
 14:00 14:06 14:18 14:22 14:29 14:38 
 15:00 15:06 15:18 15:22 15:29 15:38 
 16:00 16:06 16:18 16:22 16:29 16:38 
 17:00 17:06 17:18 17:22 17:29 17:38 
 18:00 18:06 18:18 18:22 18:29 18:38 
 19:00 19:06 19:18 19:22 19:29 19:38 
 20:00 20:06 20:18 20:22 20:29 20:38 
 21:00 21:06 21:18 21:22 21:29 21:38 S 

22:00 22:06 22:18 22:22 22:29 22:38 S 

23:00 23:06 23:18 23:22 23:29 23:38 S 

S = Saturday only 
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Timing points for these services are: 

 Ross creek departure 

 City Departure 

 

Ross 
Creek 

Woodhaugh City 
Arrive 

City 
Depart 

Tainui Ocean 
Grove 

 
7:43 7:52 7:59 8:05 8:17 8:23 S 

8:43 8:52 8:59 9:05 9:17 9:23 
 9:43 9:52 9:59 10:05 10:17 10:23 
 10:43 10:52 10:59 11:05 11:17 11:23 
 11:43 11:52 11:59 12:05 12:17 12:23 
 12:43 12:52 12:59 13:05 13:17 13:23 
 13:43 13:52 13:59 14:05 14:17 14:23 
 14:43 14:52 14:59 15:05 15:17 15:23 
 15:43 15:52 15:59 16:05 16:17 16:23 
 16:43 16:52 16:59 17:05 17:17 17:23 
 17:43 17:52 17:59 18:05 18:17 18:23 
 18:43 18:52 18:59 19:05 19:17 19:23 
 19:43 19:52 19:59 20:05 20:17 20:23 
 20:43 20:52 20:59 21:05 21:17 21:23 S 

21:43 21:52 21:59 22:05 22:17 22:23 S 

22:43 22:52 22:59 23:05 23:17 23:23 S 

23:43 23:52 23:59 0:05 0:17 0:23 S 

S = Saturday only 
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Waverley / Belleknowes 
For these services we welcome an alternative timetable that provides no delay at the 
Waverley Terminus on the proviso that the bus is not held at the Hub for more than 4 minutes 
prior to departure and the service maintains the core frequency.  The City departure time is 
critical as it is coordinated to maximise the operational efficiency of the Hub (therefore, 
please do not alter this) 

 

Timing points for these services are: 

 Waverley departure 

 City Departure 

 

Weekdays 

Waverley Musselburgh City 
Arrive 

City 
Depart 

Arthur 
Street 

Belleknowes  

6:20 6:28 6:42 6:46 6:51 6:58  

7:20 7:29 7:45 7:46 7:52 8:01  

7:50 7:59 8:15 8:16 8:22 8:31  

8:20 8:29 8:45 8:46 8:52 9:01  

8:50 8:59 9:15 9:16 9:22 9:31  

9:20 9:28 9:42 9:46 9:51 9:58  

10:20 10:28 10:42 10:46 10:51 10:58  

11:20 11:28 11:42 11:46 11:51 11:58  

12:20 12:28 12:42 12:46 12:51 12:58  

13:20 13:28 13:42 13:46 13:51 13:58  

14:20 14:28 14:42 14:46 14:51 14:58  

15:20 15:29 15:45 15:46 15:52 16:01  

15:50 15:59 16:15 16:16 16:22 16:31  

16:20 16:29 16:45 16:46 16:52 17:01  

16:50 16:59 17:15 17:16 17:22 17:31  

17:20 17:29 17:45 17:46 17:52 18:01  

17:50 17:59 18:15 18:16 18:22 18:31  

18:20 18:28 18:42 18:46 18:51 18:58  

19:20 19:28 19:42 19:46 19:51 19:58  

20:20 20:28 20:42 20:46 20:51 20:58  

21:20 21:28 21:42 21:46 21:51 21:58  

22:20 22:28 22:42 22:46 22:51 22:58  

23:20 23:28 23:42 23:46 23:51 23:58 F 
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Timing points for these services are: 

 Belleknowes departure 

 City Departure 

 

Belleknowes Arthur 
Street 

City 
Arrive 

City 
Depart 

Musselburgh Waverley  

6:00 6:08 6:12 6:16 6:30 6:38  

7:00 7:10 7:15 7:16 7:32 7:41  

7:30 7:40 7:45 7:46 8:02 8:11  

8:00 8:10 8:15 8:16 8:32 8:41  

8:30 8:40 8:45 8:46 9:02 9:11  

9:00 9:08 9:12 9:16 9:30 9:38  

10:00 10:08 10:12 10:16 10:30 10:38  

11:00 11:08 11:12 11:16 11:30 11:38  

12:00 12:08 12:12 12:16 12:30 12:38  

13:00 13:08 13:12 13:16 13:30 13:38  

14:00 14:08 14:12 14:16 14:30 14:38  

15:00 15:10 15:15 15:16 15:32 15:41  

15:30 15:40 15:45 15:46 16:02 16:11  

16:00 16:10 16:15 16:16 16:32 16:41  

16:30 16:40 16:45 16:46 17:02 17:11  

17:00 17:10 17:15 17:16 17:32 17:41  

17:30 17:40 17:45 17:46 18:02 18:11  

18:00 18:08 18:12 18:16 18:30 18:38  

19:00 19:08 19:12 19:16 19:30 19:38  

20:00 20:08 20:12 20:16 20:30 20:38  

21:00 21:08 21:12 21:16 21:30 21:38  

22:00 22:08 22:12 22:16 22:30 22:38  

23:00 23:08 23:12 23:16 23:30 23:38 F 
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Waverley / Belleknowes 
For these services we welcome an alternative timetable that provides no delay at the 
Waverley Terminus on the proviso that the bus is not held at the Hub for more than 4 minutes 
prior to departure and maintains the core frequency.  The City departure time is critical as it is 
coordinated to maximise the operational efficiency of the Hub (therefore, please do not alter 
this). 

 

Timing points for these services are: 

 Waverley departure 

 City Departure 

 

Saturdays, Sundays and Public Holidays 

Waverley Musselburgh City 
Arrive 

City 
Depart 

Arthur 
Street 

Belleknowes 

  

8:20 8:28 8:42 8:46 8:51 8:58 S 

9:20 9:28 9:42 9:46 9:51 9:58   

10:20 10:28 10:42 10:46 10:51 10:58   

11:20 11:28 11:42 11:46 11:51 11:58   

12:20 12:28 12:42 12:46 12:51 12:58   

13:20 13:28 13:42 13:46 13:51 13:58   

14:20 14:28 14:42 14:46 14:51 14:58   

15:20 15:28 15:42 15:46 15:51 15:58   

16:20 16:28 16:42 16:46 16:51 16:58   

17:20 17:28 17:42 17:46 17:51 17:58   

18:20 18:28 18:42 18:46 18:51 18:58   

19:20 19:28 19:42 19:46 19:51 19:58 S 

20:20 20:28 20:42 20:46 20:51 20:58 S 

21:20 21:28 21:42 21:46 21:51 21:58 S 

22:20 22:28 22:42 22:46 22:51 22:58 S 

23:20 23:28 23:42 23:46 23:51 23:58 S 

S = Saturday only 
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Timing points for these services are: 

 Belleknowes departure 

 City Departure 

 

       Belleknowes Arthur 
Street 

City 
Arrive 

City 
Depart 

Musselburgh Waverley 

  

8:00 8:08 8:12 8:16 8:30 8:38 S 

9:00 9:08 9:12 9:16 9:30 9:38   

10:00 10:08 10:12 10:16 10:30 10:38   

11:00 11:08 11:12 11:16 11:30 11:38   

12:00 12:08 12:12 12:16 12:30 12:38   

13:00 13:08 13:12 13:16 13:30 13:38   

14:00 14:08 14:12 14:16 14:30 14:38   

15:00 15:08 15:12 15:16 15:30 15:38   

16:00 16:08 16:12 16:16 16:30 16:38   

17:00 17:08 17:12 17:16 17:30 17:38   

18:00 18:08 18:12 18:16 18:30 18:38   

19:00 19:08 19:12 19:16 19:30 19:38 S 

20:00 20:08 20:12 20:16 20:30 20:38 S 

21:00 21:08 21:12 21:16 21:30 21:38 S 

22:00 22:08 22:12 22:16 22:30 22:38 S 

23:00 23:08 23:12 23:16 23:30 23:38 S 

S = Saturday only 
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Kenmure 
For these services we welcome an alternative timetable that provides no delay at the Bus 
Hub on the proviso that the bus is not held at the Hub for more than 4 minutes prior to 
departure and maintains the core frequency.  The City departure time is critical as it is 
coordinated to maximise the operational efficiency of the Hub (therefore, please do not alter 
this). 

 

Weekend timetables must align with Weekday timetables, but at a lesser frequency. 

 

Timing points for these services are: 

 Kenmure departure 

 City Departure 

 

Weekdays 

Kenmure Mornington City 

  

City Mornington Kenmure 

  

6:27 6:33 6:42   6:57 7:05 7:13   

6:57 7:03 7:12   7:27 7:35 7:43   

7:27 7:34 7:44   7:57 8:06 8:15   

7:57 8:04 8:14   8:27 8:36 8:45   

8:27 8:34 8:44   8:57 9:06 9:15   

8:57 9:04 9:14   9:27 9:36 9:45   

9:27 9:33 9:42   9:57 10:05 10:13   

9:57 10:03 10:12   10:27 10:35 10:43   

10:27 10:33 10:42   10:57 11:05 11:13   

10:57 11:03 11:12   11:27 11:35 11:43   

11:27 11:33 11:42   11:57 12:05 12:13   

11:57 12:03 12:12   12:27 12:35 12:43   

12:27 12:33 12:42   12:57 13:05 13:13   

12:57 13:03 13:12   13:27 13:35 13:43   

13:27 13:33 13:42   13:57 14:05 14:13   

13:57 14:03 14:12   14:27 14:35 14:43   

14:27 14:33 14:42   14:57 15:05 15:13   

14:57 15:03 15:12   15:27 15:35 15:43   

15:27 15:34 15:44   15:57 16:06 16:15   

15:57 16:04 16:14   16:27 16:36 16:45   

16:27 16:34 16:44   16:57 17:06 17:15   

16:57 17:04 17:14   17:27 17:36 17:45   

17:27 17:34 17:44   17:57 18:06 18:15   

17:57 18:04 18:14   18:27 18:36 18:45   

18:27 18:33 18:42   18:57 19:05 19:13   
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18:57 19:03 19:12   19:27 19:35 19:43   

19:27 19:33 19:42   19:57 20:05 20:13   

20:27 20:33 20:42   20:57 21:05 21:13   

21:27 21:33 21:42   21:57 22:05 22:13   

22:27 22:33 22:42 
 

22:57 23:05 23:13 
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Kenmure 
For these services we welcome an alternative timetable that provides no delay at the Bus 
Hub on the proviso that the bus is not held at the Hub for more than 4 minutes prior to 
departure and maintains the core frequency.  The City departure time is critical as it is 
coordinated to maximise the operational efficiency of the Hub (therefore, please do not alter 
this). 

 

Weekend timetables must align with Weekday timetables, but at a lesser frequency. 

 

Timing points for these services are: 

 Kenmure departure 

 City Departure 

 

Saturdays, Sundays and Public Holidays 

Kenmure Mornington City 

  

City Mornington Kenmure 

  

8:27 8:33 8:42 S 8:57 9:05 9:13 S 

9:27 9:33 9:42   9:57 10:05 10:13   

10:27 10:33 10:42   10:57 11:05 11:13   

11:27 11:33 11:42   11:57 12:05 12:13   

12:27 12:33 12:42   12:57 13:05 13:13   

13:27 13:33 13:42   13:57 14:05 14:13   

14:27 14:33 14:42   14:57 15:05 15:13   

15:27 15:33 15:42   15:57 16:05 16:13   

16:27 16:33 16:42   16:57 17:05 17:13   

17:27 17:33 17:42   17:57 18:05 18:13   

18:27 18:33 18:42   18:57 19:05 19:13   

19:27 19:33 19:42 S 19:57 20:05 20:13 S 

20:27 20:33 20:42 S 20:57 21:05 21:13 S 

21:27 21:33 21:42 S 21:57 22:05 22:13 S 

22:27 22:33 22:42 S 22:57 23:05 23:13 S 

23:27 23:33 23:42 S 23:57 0:05 0:13 S 

S = Saturday only 
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Schedule 1 (b)  

 
 
Provisional Item 1 – Target frequency 
 Waverley / Belleknowes 
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Waverley / Belleknowes 
For these services we welcome an alternative timetable that provides no delay at the 
Waverley Terminus on the proviso that the bus is not held at the Hub for more than 4 minutes 
prior to departure and maintains the core frequency.  The City departure time is critical as it is 
coordinated to maximise the operational efficiency of the Hub (therefore, please do not alter 
this) 

Timing points for these services are: 

 Waverley departure 

 City Departure 

Weekdays 

Waverley Musselburgh City 
Arrive 

City 
Depart 

Arthur 
Street 

Belleknowes  

6:20 6:28 6:42 6:46 6:51 6:58  

6:50 6:58 7:12 7:16 7:21 7:28  

7:20 7:29 7:45 7:46 7:52 8:01  

7:50 7:59 8:15 8:16 8:22 8:31  

8:20 8:29 8:45 8:46 8:52 9:01  

8:50 8:59 9:15 9:16 9:22 9:31  

9:20 9:28 9:42 9:46 9:51 9:58  

9:50 9:58 10:12 10:16 10:21 10:28  

10:20 10:28 10:42 10:46 10:51 10:58  

10:50 10:58 11:12 11:16 11:21 11:28  

11:20 11:28 11:42 11:46 11:51 11:58  

11:50 11:58 12:12 12:16 12:21 12:28  

12:20 12:28 12:42 12:46 12:51 12:58  

12:50 12:58 13:12 13:16 13:21 13:28  

13:20 13:28 13:42 13:46 13:51 13:58  

13:50 13:58 14:12 14:16 14:21 14:28  

14:20 14:28 14:42 14:46 14:51 14:58  

14:50 14:58 15:12 15:16 15:21 15:28  

15:20 15:29 15:45 15:46 15:52 16:01  

15:50 15:59 16:15 16:16 16:22 16:31  

16:20 16:29 16:45 16:46 16:52 17:01  

16:50 16:59 17:15 17:16 17:22 17:31  

17:20 17:29 17:45 17:46 17:52 18:01  

17:50 17:59 18:15 18:16 18:22 18:31  

18:20 18:28 18:42 18:46 18:51 18:58  

18:50 18:58 19:12 19:16 19:21 19:28  

19:20 19:28 19:42 19:46 19:51 19:58  

20:20 20:28 20:42 20:46 20:51 20:58  

21:20 21:28 21:42 21:46 21:51 21:58  

22:20 22:28 22:42 22:46 22:51 22:58  

23:20 23:28 23:42 23:46 23:51 23:58 F 
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Timing points for these services are: 

 Belleknowes departure 

 City Departure 

 

Belleknowes Arthur 
Street 

City 
Arrive 

City 
Depart 

Musselburgh Waverley  

6:00 6:08 6:12 6:16 6:30 6:38  

6:30 6:38 6:42 6:46 7:00 7:08  

7:00 7:10 7:15 7:16 7:32 7:41  

7:30 7:40 7:45 7:46 8:02 8:11  

8:00 8:10 8:15 8:16 8:32 8:41  

8:30 8:40 8:45 8:46 9:02 9:11  

9:00 9:08 9:12 9:16 9:30 9:38  

9:30 9:38 9:42 9:46 10:00 10:08  

10:00 10:08 10:12 10:16 10:30 10:38  

10:30 10:38 10:42 10:46 11:00 11:08  

11:00 11:08 11:12 11:16 11:30 11:38  

11:30 11:38 11:42 11:46 12:00 12:08  

12:00 12:08 12:12 12:16 12:30 12:38  

12:30 12:38 12:42 12:46 13:00 13:08  

13:00 13:08 13:12 13:16 13:30 13:38  

13:30 13:38 13:42 13:46 14:00 14:08  

14:00 14:08 14:12 14:16 14:30 14:38  

14:30 14:38 14:42 14:46 15:00 15:08  

15:00 15:10 15:15 15:16 15:32 15:41  

15:30 15:40 15:45 15:46 16:02 16:11  

16:00 16:10 16:15 16:16 16:32 16:41  

16:30 16:40 16:45 16:46 17:02 17:11  

17:00 17:10 17:15 17:16 17:32 17:41  

17:30 17:40 17:45 17:46 18:02 18:11  

18:00 18:08 18:12 18:16 18:30 18:38  

18:30 18:38 18:42 18:46 19:00 19:08  

19:00 19:08 19:12 19:16 19:30 19:38  

20:00 20:08 20:12 20:16 20:30 20:38  

21:00 21:08 21:12 21:16 21:30 21:38  

22:00 22:08 22:12 22:16 22:30 22:38  

23:00 23:08 23:12 23:16 23:30 23:38 F 

 

 

  



 

  
Otago Regional Council 

Conditions of Contract 

 

PTC 2015/3 Unit 4  Conditions of Contract      Schedule 1 Timetables                    Page 23 of 24 

 

Waverley / Belleknowes 
For these services we welcome an alternative timetable that provides no delay at the 
Waverley Terminus on the proviso that the bus is not held at the Hub for more than 4 minutes 
prior to departure and maintains the core frequency.  The City departure time is critical as it is 
coordinated to maximise the operational efficiency of the Hub (therefore, please do not alter 
this) 

 

Timing points for these services are: 

 Waverley departure 

 City Departure 

 

Saturdays, Sundays and Public Holidays 

Waverley Musselburgh City 
Arrive 

City 
Depart 

Arthur 
Street 

Belleknowes 

  

8:20 8:28 8:42 8:46 8:51 8:58 S 

9:20 9:28 9:42 9:46 9:51 9:58   

10:20 10:28 10:42 10:46 10:51 10:58   

11:20 11:28 11:42 11:46 11:51 11:58   

12:20 12:28 12:42 12:46 12:51 12:58   

13:20 13:28 13:42 13:46 13:51 13:58   

14:20 14:28 14:42 14:46 14:51 14:58   

15:20 15:28 15:42 15:46 15:51 15:58   

16:20 16:28 16:42 16:46 16:51 16:58   

17:20 17:28 17:42 17:46 17:51 17:58   

18:20 18:28 18:42 18:46 18:51 18:58   

19:20 19:28 19:42 19:46 19:51 19:58 S 

20:20 20:28 20:42 20:46 20:51 20:58 S 

21:20 21:28 21:42 21:46 21:51 21:58 S 

22:20 22:28 22:42 22:46 22:51 22:58 S 

23:20 23:28 23:42 23:46 23:51 23:58 S 

S = Saturday only 
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Timing points for these services are: 

 Belleknowes departure 

 City Departure 

 

Belleknowes Arthur 
Street 

City 
Arrive 

City 
Depart 

Musselburgh Waverley 

  

8:00 8:08 8:12 8:16 8:30 8:38 S 

9:00 9:08 9:12 9:16 9:30 9:38   

10:00 10:08 10:12 10:16 10:30 10:38   

11:00 11:08 11:12 11:16 11:30 11:38   

12:00 12:08 12:12 12:16 12:30 12:38   

13:00 13:08 13:12 13:16 13:30 13:38   

14:00 14:08 14:12 14:16 14:30 14:38   

15:00 15:08 15:12 15:16 15:30 15:38   

16:00 16:08 16:12 16:16 16:30 16:38   

17:00 17:08 17:12 17:16 17:30 17:38   

18:00 18:08 18:12 18:16 18:30 18:38   

19:00 19:08 19:12 19:16 19:30 19:38 S 

20:00 20:08 20:12 20:16 20:30 20:38 S 

21:00 21:08 21:12 21:16 21:30 21:38 S 

22:00 22:08 22:12 22:16 22:30 22:38 S 

23:00 23:08 23:12 23:16 23:30 23:38 S 

S = Saturday only 

 

 



 

  
Otago Regional Council 

Conditions of Contract 

 

PTC 2015/3 Unit 4  Conditions of Contract      Schedule 2 Route details                    Page 1 of 26 

 

 

Schedule 2 – Route details, distances and peak bus 

 

 
Schedule          Page 

2 (a) Stage 1          2 

From Contract commencement  

 

2 (b) Stage 1A        9 

From Contract commencement and with an operational Bus Hub 

 

 
2 (c)  Councils estimated route distances and peak bus       38 
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Schedule 2 (a)  
 

 

 

Stage 1 
From Contract Commencement 
St Kilda / Halfway Bush / Brockville 
Waverley / Belleknowes 
Ross Creek / Ocean Grove 
Kenmure 

 
 
 
 
 
 
 
 
Notes to Go Bus 
Buses must stop at all bus stops on the route unless otherwise specified by the Otago Regional Council.  The 

specific location of bus stops may change as a result of the 2015 bus stop review and new bus stops may be 

added to the bus routes specified in this tender.  When added to a route, the bus will be expected to use the new 

bus stop, unless it is specified as exempt by the Otago Regional Council.     

 

The bus stops listed in this tender are those current on 1 June 2015.   
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Route 44 (a)  
St Kilda to Halfway Bush 

All services 

To travel from the St Kilda terminus on Victoria 

Road, turn left onto Prince Albert Road and 

continue on King Edward Street before turning 

right onto Hillside Road and left onto Andersons 

Bay Road.  Follow Andersons Bay Road to the 

Oval and onto State Highway 1 (Crawford Street – 

northbound).  Follow Crawford Street to Queens 

Gardens continuing on the State Highway which 

becomes Cumberland Street.  Turn left onto 

Lower Stuart Street left into the Octagon to Stand 

3 (Reading Cinemas). From Stand 3 (Reading 

Cinemas) turn left into Upper Stuart Street.  Follow 

Stuart Street and continue on to Taieri Road 

turning left at Ashmore Street.  Follow Ashmore 

Street to the terminus.   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

 

  

Location Bus Stop ID

St Kilda Terminus (adjacent to Freyberg Street) XXX

Prince Albert Rd, by Beach Hotel 761

Prince Albert Rd, 110 758

Prince Albert, just past Council St 762

Prince Albert Rd, 50 766

King Edward St, 413 481

King Edward St, 375 479

King Edward St, 275 476

King Edward St, 135 482

Andersons Bay outside Caledonian 22

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

Octagon, outside Reading Cinemas (Stand 3) 3

Stuart St, King Edward Court 951

Stuart St, OBHS layby 954

Stuart St, OBHS tennis Courts 955

Stuart St, cnr Strathmore Cres 950

Stuart St, below Roslyn 948

Taieri Rd, 117 961

Taieri Rd, 155 962

Taieri Rd, 185 964

Taieri Rd, Fern Tree reserve 977

Taieri Rd, 251 966

Taieri Rd, 269 967

Taieri Rd, outside Lesley Groves Hosp. 983

Taieri Rd, 321 outside Wakari  Hospital 969

Ashmore St, 7 48

Ashmore St, 27 46

Ashmore St, 97 49

Ashmore St, 111 43

Ashmore St, 163 45
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Route 44 (b)  
Halfway Bush to St Kilda 

All services 

To travel from the Halfway Bush terminus 

(Ashmore Street), via upper Ashmore 

Street, turning right onto Taieri Road and 

continuing along this and onto Stuart 

Street.  Follow Stuart Street turning left 

onto York Place and continuing on to St 

Andrew Street.  Turn right into George 

Street, through the Octagon and onto 

Princes Street to stop at Stand 1.  From 

Stand 1 (Princes Street) travel along 

Princes Street to turn left onto Jervois 

Street and right onto Cumberland Street.  

Follow Cumberland Street, keeping left until 

it becomes Andersons Bay Road.  Turn 

right onto Hillside Road and left onto King 

Edward Street turning right onto Bay View 

Road, and left onto Moreau Street and 

Victoria Road to the Terminus (location not 

yet specified).   

 
The table to the right lists the bus stops on 

the route as at 1 June 2015. 

 

  

Location Bus Stop ID

Ashmore  St, Halfway Bush terminus 45

Taieri Rd, 466 975

Taieri Rd, 416 972

Taieri Rd, 372 970

Taieri Rd, opposite Wakari Hosp. entrance 981

Taieri Rd, 302 980

Taieri Rd, 278 968

Taieri Rd, 240 965

Taieri Rd, corner Gilmore St 976

Taieri Rd, 178 963

Taieri Rd, opposite 117 978

Stuart St, layby before Highgate 952

Stuart St, opposite Strathmore Cres 956

Stuart St, corner Littlebourne Rd 953

Stuart St, 330 on traffic island below Moana Pool 949

York Place, Jehovah's Witnesses' Church 1025

George St, outside Farmers 307

George St, between Moray Place and Bath St (stand 7) 7

Princes St, Evan Parry House (Stand 1) 1

Princes St, Dowling St corner 769

Princes St, 265 outside Speed Print 773

Princes St, 449 778

Princes St, past Jetty St 774

Jervois Street (new) XXX

State Highway 1 new stop XXX

Andersons Bay Rd, 280 25

Hillside Road, NEW XXX

King Edward Street, 134 484

King Edward Street, 220 475

King Edward Street, 300 477

King Edward Street, 340 478

King Edward Street, 386 480

Bay View Rd, 71 71

Bay View Rd, 87A 72

Bay View Rd, 113 66

Moreau St, 15 NEW XXX

Moreau St, opp 64 NEW XXX

St Kilda Terminus NEW adjacent to Freyberg St XXX
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Route 55 (a)  
St Kilda to Brockville 

All services 

To travel from the St Kilda terminus on Victoria 

Road, turn left onto Prince Albert Road and 

continue on King Edward Street before turning 

right onto Hillside Road and left onto Andersons 

Bay Road.  Follow Andersons Bay Road to the 

Oval and onto State Highway 1 (Crawford Street 

– northbound).  Follow Crawford Street to 

Queens Gardens continuing on the State 

Highway which becomes Cumberland Street.  

Turn left onto Lower Stuart Street left into the 

Octagon to Stand 3 (Reading Cinemas). From 

Stand 3 (Reading Cinemas) turn left into Upper 

Stuart Street.  Follow Stuart Street onto Taieri 

Road and turn left at Mellor Street, then right 

onto Kaikorai Valley Road.  Turn right onto 

Brockville Road and stop at the Brockville 

terminus (bus bay).   

 
The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 
  

Location Bus Stop ID

St Kilda Terminus (adjacent to Freyberg Street) XXX

Prince Albert Rd, by Beach Hotel 761

Prince Albert Rd, 110 758

Prince Albert, just past Council St 762

Prince Albert Rd, 50 766

King Edward St, 413 481

King Edward St, 375 479

King Edward St, 275 476

King Edward St, 135 482

Andersons Bay outside Caledonian 22

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

Octagon, outside Reading Cinemas (Stand 3) 3

Stuart St, King Edward Court 951

Stuart St, OBHS layby 954

Stuart St, OBHS tennis Courts 955

Stuart St, cnr Strathmore Cres 950

Stuart St, below Roslyn 948

Taieri Rd, 117 961

Kaikorai Valley Rd, 47 454

Kaikorai Valley Rd, 93 456

Kaikorai Valley Rd, 115 459

Brockville Rd, 19 139

Brockville Rd, 47 143

Brockville Rd, opposite Charters St 144

Brockville Rd, 165 138

Brockville Rd, 193 140

Brockville Rd, 247 134

Brockville Rd, 263 142

Brockville Rd, St Joseph's Church 145

Brockville terminus 146
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Route 55 (b)  
Brockville to St Kilda 

All services 

To travel from the Brockville terminus via 

Brockville Road turn left onto Kaikorai Valley 

Road, left onto Mellor Street, and right onto 

Taieri Road/Stuart Street.  Follow Stuart Street 

turning left onto York Place and continuing on to 

St Andrew Street.  Turn right into George Street, 

through the Octagon and onto Princes Street to 

stop at Stand 1.  From Stand 1 (Princes Street) 

Travel along Princes Street to turn left onto 

Jervois Street and right onto Cumberland 

Street.  Follow Cumberland Street, keeping left 

until it becomes Andersons Bay Road.  Turn 

right onto Hillside Road and left onto King 

Edward Street turning right onto Bay View 

Road, and left onto Moreau Street and Victoria 

Road to the Terminus (location not yet 

specified).   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

  

Location Bus Stop ID

Brockville terminus 146

Brockville Rd, outside Community Hall near corner of Caldwell St137

Brockville Rd, 247 141

Brockvile Rd, 224 133

Brockville Rd, 162 132

Brockville Rd, 110 131

Brockville Rd, 48 136

Kaikorai Valley Rd, 150 outside Mower Centre 451

Kaikorai Valley Rd,70 455

Taieri Rd, opposite 117 978

Stuart St, layby before Highgate 952

Stuart St, opposite Strathmore Cres 956

Stuart St, corner Littlebourne Rd 953

Stuart St, 330 on traffic island below Moana Pool 949

York Place, Jehovah's Witnesses' Church 1025

George St, outside Farmers 307

George St, between Moray Place and Bath St (stand 7) 7

Princes St, Evan Parry House (Stand 1) 1

Princes St, Dowling St corner 769

Princes St, 265 outside Speed Print 773

Princes St, past Jetty St 774

Princes St, 449 778

Jervois Street (new) XXX

State Highway 1 new stop XXX

Andersons Bay Rd, 280 25

Hillside Road, NEW XXX

King Edward Street, 134 484

King Edward Street, 220 475

King Edward Street, 300 477

King Edward Street, 340 478

King Edward Street, 386 480

Bay View Rd, 71 71

Bay View Rd, 87A 72

Bay View Rd, 113 66

Moreau St, 15 NEW XXX

Moreau St, opp 64 NEW XXX

St Kilda Terminus NEW adjacent to Freyberg St XXX
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Route 19 (a)   
Waverley to Belleknowes 

All services 

Travel from the Waverley terminus in Murano 

Street, turning right onto Scobie Road, left 

onto Belford Street, right onto Eastbank 

Street, and left onto Scott Street.  Turn left at 

the round-a-bout onto Larnach Road then left 

onto Marne Street and right onto Somerville 

Street before turning right onto Musselburgh 

Rise.  Musselburgh Rise will become 

Andersons Bay Road.  Follow Andersons Bay 

Road to the Oval and turn right onto Princes 

Street, right into Moray Place, right onto 

Lower Stuart Street and left into Cumberland 

Street continuing on to Stand 5 (New World).  

From Stand 5, turn left onto Hanover Street, 

to Stand 7. Follow George Street through the 

Octagon and onto Princes Street.  Turn right 

onto Rattray Street and right to continue up 

Rattray Street and on to City Road.  Follow 

City Road to the left onto Ross Street, and 

left onto Highgate.  Continue on to Kenmure 

Road turning left into Rosebery Street, right 

into Beaumont Road and right into Napier 

Street, stopping at the terminus. 

 

The table to the right lists the bus stops on 

the route as at 1 June 2015. 

 
  

Location Bus Stop ID

Murano Street, 64 596

Scobie Rd, opposite Botting Place intersection 834

Belford St, 144 76

Belford St, on reserve opposite 131 79

Belford St, 94 just past Mannering St 78

Belford St, 68 77

Eastbank St, 8 243

Scott St, opposite Scout Hall 835

Larnach Rd, before  Marne St 486

Musselburgh Rise, 292 612

Musselburgh Rise, 140 610

Musselburgh Rise, 84 614

Musselburgh Rise, 42 613

Andersons Bay Rd at Hotel 555 19

Andersons Bay Rd, just past Oxford  St (KFC) 21

Andersons Bay Rd outside McDonalds 17

Andersons Bay Rd, just past McBride St 20

Andersons Bay Rd, outside Caledonian Gym 22

Andersons  Bay Rd, by Oval 18

Princes St, Manor Place cnr 781

Princes St, 398 771

Princes St, 300 (The Exchange) 767

Princes St, 138 770

Cumberland St, Countdown 4

Cumberland St, Centre City New World terminus 5

George St, outside ASB 306

George St, outside Farmers 307

George St between Moray Pl and Bath St (Stand 7) 7

Princes St, Evan Parry House (Stand 1) 1

Princes St, Dowling St cnr 769

Rattray St, by Southern Cross Carpark 793

Rattray St , 373 above Arthur St 790

Ross St, Robin  Hood Park 820

Ross St, 5 818

Ross St, 43 817

Highgate, 8 1101

Kenmure Rd, 39 1100

Kenmure Rd, opposite 84 (End of zone) 1098

Rosebery St, 38 810

Rosebery St, 4 811

Napier St, 7 1043
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Route 19 (b)   
Belleknowes to 

Waverley 
All services 

To travel from the Napier Street terminus, 

turn right onto Kenmure Road and 

straight onto Highgate, following this to 

turn left into Belgrave Cres.  From the first 

stop in Belgrave Crescent turn around 

and cross Highgate, continuing onto Ross 

Street and right onto City Road.  Follow 

City Road onto Rattray Street, turning left 

onto Smith Street and following it as it 

changes to York Place and St Andrew 

Street.  Turn right into George Street and 

stop at Stand 7.  Continue on to Princes 

Street, turning left onto Jervois St and 

right onto Cumberland Street.  Follow 

Cumberland Street, keeping left until it 

becomes Andersons Bay Road.  

Continue along Andersons Bay Road, this 

becomes Musselburgh Rise. Turn left 

onto Sommerville Street, and left onto 

Marne Street, before turning right onto 

Larnach Road.  Follow Larnarch Road 

turning right onto Murano Street and 

stopping at the Murano Street terminus.  

 

The table to the right lists the bus stops 

on the route as at 1 June 2015. 

 
 
  

Location Bus Stop ID

Napier St, 7 1043

Kenmure Rd, 82 (END OF ZONE) 1104

Kenmure Rd, 34 1099

Highgate , 21 (Church) 1102

Highgate , 53 1103

Belgrave Cres, outside side boundary 71 highgate 80

Ross St, 50 819

Ross St, 34 816

Ross St, 10 815

Rattray St, edge of reserve adjacent to Arthur St School (ZONE)794

Rattray NEW STOP XXX

Smith St, NEW STOP XXX

George St, 286 306

George St, at Farmers 307

George St Stand 7 7

George St, Stand 1 1

George St, 155 769

Princes St, 265 Outside Speed Print 773

Princes St, past Jetty St 774

Princes St, Traders opposite Carroll  St 778

Jervois St, NEW STOP XXX

State Highway 1 NEW STOP XXX

Andersons Bay Rd, outside Mitsubishi Motors 25

Andersons Bay, Mill  Liquor Store 28

Andersons Bay Rd, Cooke  Howlison 26

Andersons Bay Rd, outside old Countdown 30

Musselburgh Rise, 1 DCC flats 609

Musselburgh Rise, opposite Wardlaw St 616

Muselburgh Rise, 79 618

Musselburgh Rise, 141 611

Musselburgh Rise, edge of Bayfield Park 615

Larnach Rd, opposite 14 1118

Larnach Rd, reserve just past 75 (Waverley) 487

Larnach Rd, 127 1046

Larnach Rd, 175 1058

Larnach Rd, 195 1047

Larnach Rd, 219 1032

Larnach Rd, 239 485

Larnach Rd, 251 488

Murano St, 64 terminus 596
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Route 3 (a)   
Ross Creek to Ocean Grove 

All services 

To travel from the Ross Creek terminus (Garden 

Place) turn right onto Tanner Road, and then right 

onto Glenholm Street, this becomes Glenmore 

Street. Then turn right onto Fulton Road, right onto 

Malvern Street, which then becomes Duke Street. 

From Duke Street, turn right onto George Street and 

continue through the Octagon to Princes Street and 

stop at Stand 1.  From Stand 1, continue on Princes 

Street Street to turn left onto Jervois Street and right 

onto Cumberland Street.   Turning right onto State 

Highway 1 Cumberland Street (southbound).  Follow 

the State Highway onto Andersons Bay Road 

continuing straight through the round-a-bout onto 

Musselburgh Rise.  Turn right onto Royal Crescent, 

left onto Marlow Street, right onto Cavell Street, left 

onto Tahuna Road to Bay Cemetery at corner of 

Tahuna Road and Tomahawk Road.  Continue on 

along Tomahawk Road to the Ocean Grove terminus 

at corner of Luke Street and Tomahawk Road. 

 

The table to the right lists the bus stops on the route 

as at 1 June 2015. 

 
  

Location Bus Stop ID

Garden Place, Ross Creek terminus 290

Glenholm St, opposite 55 322

Glenmore St, 38 323

Glenmore St, 6 325

Malvern St, cnr Fulton Rd 289

Malvern St, oppposite 347 558

Malvern St, opposite 311 551

Malvern St, opposite 279 547

Malvern St, 220 (End of zone) 546

Malvern St, 182 544

Malvern St, opposite 145 555

Malvern St, near Rockside Rd 1137

Malvern St, oppposite 63 559

Malvern St, 28 548

Duke St, 18 229

George St, 968 302

George St, 888 301

George St, 798 299

George St, 664 295

George St, 586 293

George St, 504 292

George St, 472 outside Plunket House 308

George St, outside ASB 306

George St, outside Farmers 307

George St, between Moray Pl and Bath St (Stand 7) 7

Princes St, Evan Parrry House (Stand 1) 1

Princes St, Dowling St cnr 769

Princes St, Ex Chief Post Office 782

Jervous St, NEW STOP XXX

State Highway 1 NEW STOP XXX

Andersons Bay Rd, 280 25

Andersons Bay Rd, 408 28

Andersons Bay Rd outside Cook Howlison 26

Andersons Bay Rd beside old Countdown 30

Musselburgh Rise, 1 Outside DCC flats 609

Royal Cres, 9 822

Royal Cres, St Kilda Bowling Club 826

Royal Cres, Culling Park 823

Marlow St, 79 562

Cavell St, 73 175

Cavell St, 91 176

Cavell St, 123 173

Tahuna Ed past Norman St 958

Tahuna Rd, corner Tomahawk Rd, Bay Cemetery 957

Tomahawk Rd, 179 990

Tomahawk Rd by lagoon 991

Tomahawk Rd, 285 992

Tomahawk Rd terminus 994
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Route 3 (b)   
Ocean Grove to Ross Creek  

All services 

To travel from the Ocean Grove terminus at corner 

of Tomahawk Road and Luke Street following 

Tomahawk Road onto Tahuna Road, then turn right 

onto Cavell Street, left into Marlow Street, right into 

Royal Crescent, then left onto Andersons Bay Road.  

Follow Andersons Bay Road to the Oval and turn 

right onto Princes Street to stop at Stand 2.  From 

Stand 2, continue through the Octagon onto George 

Street.  Follow George Street, then turn left onto 

Duke Street.  Turn left onto Duke Street, which 

becomes Malvern Street, and then turn left onto 

Fulton Road. From Fulton Road, turn left onto 

Glenmore Street, which becomes Glenholm Street. 

Turn left onto Tanner Road, and then left into 

Garden Place - the Ross Creek terminus. 

 

The table to the right lists the bus stops on the route 

as at 1 June 2015. 

 

 
  

Location Bus Stop ID

Tomahawk Rd, Ocean Grove terminus 995

Tomahawk Rd, outside Ocean Grove Church 993

Tomahawk Rd, Tomahawk Lagoon 997

Tomahawk Rd, opposite 181 1120

Tomahawk Rd, outside Cemetery 996

Tahuna Rd, shelter on golf course 959

Cavell St, 130 174

Cavell St, 112 172

Cavell St, 94 177

Marlow St, 86 (end of zone) 563

Marlow St, 62 561

Royal Cres, opposite Culling Park 825

Royal Cres, opposite 25a 824

Royal Cres, before Andersons Bay Rd 821

Andersons Bay Rd, corner Bay View Rd 19

Andersons Bay Rd, by Oxford St (outside KFC) 21

Andersons Bay Rd, at McDonalds 17

Andersons Bay Rd, 353 20

Andersons Bay Rd, Caledonian 22

Andersons Bay Rd, at Oval 18

Princes St, Market Reserve 781

Princes St, 398 771

Princes St,300 (The Exchange) 767

Princes St, 138 770

Princes St, 68 entrance to Savoy Building (Stand 2) 2

George St, 19 outside Civic Centre (Stand 8) 8

George St outside State Insurance 310

George St, 307 314

George St, 475  Alexis Motor Lodge 309

George St, 607 294

George St, 745 296

George St at Dundas 300

George St, George St Normal School 303

Duke st outside Dairy 231

Malvern St, 3 549

Malvern St, 31 550

Malvern St, 65 552

Malvern St, 79 553

Malvern St, near Rockside Rd 1136

Malvern St, 145 542

Malvern St, opposite 180 543

Malvern St, opposite 218 545

Malvern St, 279 556

Malvern St, 311 557

Malvern St, 339 560

Fulton Rd, 385 288

Glenmore St, opposite 6 326

Glenmore St, 39 324

Glenholm St, 57 321

Tanner Rd, 106 984

Garden Place, Ross Creek terminus 290
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Route 61 (a)   
Kenmure to City 

All services 

To travel from Kenmure terminus (outside 513 

Kaikorai Valley Road) via Kaikorai Valley Road, 

turn left onto Barr Street, left onto Kenmure 

Road, turning right onto Stanley Street and left 

into Elgin Road.  Turn right onto Mailer Street, 

and continue on to High Street, turning left at 

Broadway, right at Rattray Street and left onto 

Princes Street.  Turn right into Moray Place and 

right into Lower Stuart Street, left onto 

Cumberland Street and stop at Stand 5 (New 

World).   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

 
  

Location Bus Stop ID

Kaikorai Valley Rd,  Barr St Kenmure Terminus 457

Kenmure Rd, 332 (End of zone) 471

Stanley St, 42 930

Stanley St, 8 929

Elgin Rd, 44 253

Elgin Rd, 16 1033

Mailer St, oposite Mornington Tavern 1048

Mailer St, Mornington terminus (End of zone) 513

Eglinton Rd, opposite Peel St 250

Eglinton Rd, just below Queen Drive 396

High St, 440 394

High St, 412 393

High St, 382 391

High St, 310 389

High St, 246 387

High St, 184 386

Rattray St, Philip Laing House 792

Princes St, 138 770

Cumberland St, Countdown 4

Cumberland St, Centre City New World Stand 5 5
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 Route 61 (b)   
City to Kenmure 

All services 

From Stand 5 (New World), turn left into Hanover 

Street, left into George Street and continue 

through the Octagon to Princes Street.  Turn right 

into Rattray Street, left into Broadway, and right 

into High Street.  Continue on up High Street to 

Mailer Street, turning left at Elgin Road, right at 

Stanley Street, and left at Kenmure Road.  Turn 

right at Bryant Street and left onto Kaikorai Valley 

Road travelling to the Kenmure terminus (outside 

513 Kaikorai Valley Road, just before the Barr 

Street corner).  

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

  

Location Bus Stop ID

Cumberland St, Centre City New World 5

Geoge St, outside ASB 306

George St, outside Farmers 307

George St, between Moray Pl and Bath St (Stand 7) 7

Princes St, Evan Parry House (Stand 1) 1

Princes St, Dowling St cnr 769

Rattray St, by Southern Cross Carpark 793

High St, 249 388

High St, 327 390

High St, 403 392

High St, opposite High St School 385

Eglinton Rd/High St intersection 251

Eglinton Rd, 154 248

Mailer St, 2 outside Golden Wok 512

Mailer St, 58 just past 514

Elgin Rd, 27 252

Elgin Rd, 71 254

Stanley St, 5 928

Stanley St, 39 927

Bryant St, 3 (end of zone) 152

Kaikorai Valley Rd, corner Bryant St 463

Kaikorai Valley Rd, Barr St Kenmure Terminus 457
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Schedule 2 (b)  
 

Stage 1A 
From contract commencement with an operational Bus Hub 

St Kilda / Halfway Bush / Brockville 
Waverley / Belleknowes 
Ross Creek / Ocean Grove 
Kenmure 

 
 
 
 
 
 
 
 
 
 
Notes to Go Bus 
Buses must stop at all bus stops on the route unless otherwise specified by the Otago Regional Council.  The 

specific location of bus stops may change as a result of the 2015 bus stop review and new bus stops may be 

added to the bus routes specified in this tender.  When added to a route, the bus will be expected to use the new 

bus stop, unless it is specified as exempt by the Otago Regional Council.     

 

The bus stops listed in this tender are those current on 1 June 2015.   
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Route 44 (a)  
St Kilda to Halfway Bush 

All services 

To travel from the St Kilda terminus on Victoria 

Street, turn left onto Prince Albert Road and 

straight onto King Edward Street and right onto 

Hillside Road before turning left onto Andersons 

Bay Road.  Follow Andersons Bay Road to the 

Oval and onto State Highway 1 (Crawford Street – 

northbound).  Follow Crawford Street to Queens 

Gardens continuing on the State Highway which 

becomes Cumberland Street.  Turn left onto 

Lower Stuart Street and then right onto Moray 

Place and right into the city bus Hub at Great King 

Street.   From the bus Hub, turn left into St 

Andrew Street, and follow this as it changes to 

York Place and Smith Street, turning right onto 

Stuart Street.  Follow Stuart Street and continue 

on to Taieri Road turning left at Ashmore Street.  

Follow Ashmore Street to the terminus.   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

 

  

Location Bus Stop ID

St Kilda Terminus (adjacent to Freyberg Street) XXX

Prince Albert Rd, by Beach Hotel 761

Prince Albert Rd, 110 758

Prince Albert, just past Council St 762

Prince Albert Rd, 50 766

King Edward St, 413 481

King Edward St, 375 479

King Edward St, 275 476

King Edward St, 135 482

Andersons Bay outside Caledonian 22

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

BUS HUB

Stuart St, King Edward Court 951

Stuart St, OBHS layby 954

Stuart St, OBHS tennis Courts 955

Stuart St, cnr Strathmore Cres 950

Stuart St, below Roslyn 948

Taieri Rd, 117 961

Taieri Rd, 155 962

Taieri Rd, 185 964

Taieri Rd, Fern Tree reserve 977

Taieri Rd, 251 966

Taieri Rd, 269 967

Taieri Rd, outside Lesley Groves Hosp. 983

Taieri Rd, 321 outside Wakari  Hospital 969

Ashmore St, 7 48

Ashmore St, 27 46

Ashmore St, 97 49

Ashmore St, 111 43

Ashmore St, 163 45
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 Route 44 (b)  
Halfway Bush to St 

Kilda 
All services 

To travel from the Halfway Bush 

terminus (Ashmore Street), via upper 

Ashmore Street, turning right onto 

Taieri Road and continuing along this 

and onto Stuart Street.  Follow Stuart 

Street turning left onto York Place 

which changes to St Andrew Street.  

Turn right into the Great King Street 

bus Hub.    From the bus Hub, turn 

left onto Moray Place, then left onto 

Lower Stuart Street and right onto 

Castle Street.  Follow Castle Street as 

it changes to be Cumberland Street, 

keeping left until it becomes 

Andersons Bay Road.  Turn right onto 

Hillside Road and left onto King 

Edward Street.  Turn right onto Bay 

View Road and left onto Moreau 

Street before turning left onto Victoria 

Road and stopping at the Terminus 

(location not yet defined).   

 
The table to the right lists the bus 

stops on the route as at 1 June 2015. 

 

  

Location Bus Stop ID

Ashmore  St, Halfway Bush terminus 45

Taieri Rd, 466 975

Taieri Rd, 416 972

Taieri Rd, 372 970

Taieri Rd, opposite Wakari Hosp. entrance 981

Taieri Rd, 302 980

Taieri Rd, 278 968

Taieri Rd, 240 965

Taieri Rd, corner Gilmore St 976

Taieri Rd, 178 963

Taieri Rd, opposite 117 978

Stuart St, layby before Highgate 952

Stuart St, opposite Strathmore Cres 956

Stuart St, corner Littlebourne Rd 953

Stuart St, 330 on traffic island below Moana Pool 949

York Place, Jehovah's Witnesses' Church 1025

BUS HUB

State Highway 1 new stop XXX

State Highway 1 new stop XXX

State Highway 1 new stop XXX

Andersons Bay Rd, 280 25

Hillside Road, NEW XXX

King Edward Street, 134 484

King Edward Street, 220 475

King Edward Street, 300 477

King Edward Street, 340 478

King Edward Street, 386 480

Bay View Rd, 71 71

Bay View Rd, 87A 72

Bay View Rd, 113 66

Moreau St, 15 NEW XXX

Moreau St, opp 64 NEW XXX

St Kilda Terminus NEW adjacent to Freyberg St XXX



 

  
Otago Regional Council 

Conditions of Contract 

 

PTC 2015/3 Unit 4  Conditions of Contract      Schedule 2 Route details                    Page 16 of 26 

 

Route 55 (a)  
St Kilda to Brockville 

All services 

To travel from the St Kilda terminus on Victoria 

Street, turn left onto Prince Albert Road and 

straight onto King Edward Street and right onto 

Hillside Road before turning left onto Andersons 

Bay Road.  Follow Andersons Bay Road to the 

Oval and onto State Highway 1 (Crawford Street 

– northbound).  Follow Crawford Street to 

Queens Gardens continuing on the State 

Highway which becomes Cumberland Street.  

Turn left onto Lower Stuart Street and then right 

onto Moray Place and right into the city bus Hub 

at Great King Street.   From the bus Hub, turn 

left into St Andrew Street, and follow this as it 

changes to York Place and Smith Street, turning 

right onto Stuart Street.  Follow Stuart Street 

onto Taieri Road and turn left at Mellor Street, 

then right onto Kaikorai Valley Road.  Turn right 

onto Brockville Road and stop at the Brockville 

terminus (bus bay).   

 
The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 
  

Location Bus Stop ID

St Kilda Terminus (adjacent to Freyberg Street) XXX

Prince Albert Rd, by Beach Hotel 761

Prince Albert Rd, 110 758

Prince Albert, just past Council St 762

Prince Albert Rd, 50 766

King Edward St, 413 481

King Edward St, 375 479

King Edward St, 275 476

King Edward St, 135 482

Andersons Bay outside Caledonian 22

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

SH1 new stop XXX

BUS HUB

Stuart St, King Edward Court 951

Stuart St, OBHS layby 954

Stuart St, OBHS tennis Courts 955

Stuart St, cnr Strathmore Cres 950

Stuart St, below Roslyn 948

Taieri Rd, 117 961

Kaikorai Valley Rd, 47 454

Kaikorai Valley Rd, 93 456

Kaikorai Valley Rd, 115 459

Brockville Rd, 19 139

Brockville Rd, 47 143

Brockville Rd, opposite Charters St 144

Brockville Rd, 165 138

Brockville Rd, 193 140

Brockville Rd, 247 134

Brockville Rd, 263 142

Brockville Rd, St Joseph's Church 145

Brockville terminus 146
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 Route 55 (b)  

Brockville to St Kilda 
All services 

To travel from the Brockville terminus 

via Brockville Road turn left onto 

Kaikorai Valley Road, left onto Mellor 

Street, and right onto Taieri 

Road/Stuart Street.  Follow Stuart 

Street turning left onto York Place and 

follow this as it changes to St Andrew 

Street.  Turn right into the Great King 

Street bus Hub.   From the bus Hub, 

turn left onto Moray Place, then left 

onto Lower Stuart Street and right 

onto Castle Street.  Follow Castle 

Street as it changes to be Cumberland 

Street, keeping left until it becomes 

Andersons Bay Road.   Turn right onto 

Hillside Road and left onto King 

Edward Street.  Turn right onto Bay 

View Road and left onto Moreau 

Street before turning left onto Victoria 

Road and stopping at the Terminus 

(location not yet defined).   

 

The table to the right lists the bus 

stops on the route as at 1 June 2015. 

 

  

Location Bus Stop ID

Brockville terminus 146

Brockville Rd, outside Community Hall near corner of Caldwell St137

Brockville Rd, 247 141

Brockvile Rd, 224 133

Brockville Rd, 162 132

Brockville Rd, 110 131

Brockville Rd, 48 136

Kaikorai Valley Rd, 150 outside Mower Centre 451

Kaikorai Valley Rd,70 455

Taieri Rd, opposite 117 978

Stuart St, layby before Highgate 952

Stuart St, opposite Strathmore Cres 956

Stuart St, corner Littlebourne Rd 953

Stuart St, 330 on traffic island below Moana Pool 949

York Place, Jehovah's Witnesses' Church 1025

BUS HUB

State Highway 1 new stop XXX

State Highway 1 new stop XXX

State Highway 1 new stop XXX

Andersons Bay Rd, 280 25

Hillside Road, NEW XXX

King Edward Street, 134 484

King Edward Street, 220 475

King Edward Street, 300 477

King Edward Street, 340 478

King Edward Street, 386 480

Bay View Rd, 71 71

Bay View Rd, 87A 72

Bay View Rd, 113 66

Moreau St, 15 NEW XXX

Moreau St, opp 64 NEW XXX

St Kilda Terminus NEW adjacent to Freyberg St XXX
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R oute 19 (a)   
Waverley to 

Belleknowes 
All services 

Travel from the Waverley terminus in 

Murano Street, turning right onto 

Scobie Road, left onto Belford Street, 

right onto Eastbank Street, and left 

onto Scott Street.  Turn left at the 

round-a-bout onto Larnach Road then 

left onto Marne Street and right onto 

Somerville Street before turning right 

onto Musselburgh Rise.  Musselburgh 

Rise will become Andersons Bay 

Road.  Follow Andersons Bay Road 

to the Oval and turn right onto Princes 

Street, right into Moray Place, right 

onto Lower Stuart Street and left into 

Cumberland Street.  Turn left into St 

Andrew St and left into the city bus 

Hub at Great King Street.   From the 

bus Hub, turn left onto Moray Place, 

and turn left onto Princes Street.  

Turn right onto Rattray Street and 

right to continue up Rattray Street and 

on to City Road.  Follow City Road to 

the left onto Ross Street, and left onto 

Highgate.  Continue on to Kenmure 

Road turning left into Rosebery 

Street, right into Beaumont Road and 

right into Napier Street, stopping at 

the terminus. 

 

The table to the right lists the bus 

stops on the route as at 1 June 2015. 

 
  

Location Bus Stop ID

Murano Street, 64 596

Scobie Rd, opposite Botting Place intersection 834

Belford St, 144 76

Belford St, on reserve opposite 131 79

Belford St, 94 just past Mannering St 78

Belford St, 68 77

Eastbank St, 8 243

Scott St, opposite Scout Hall 835

Larnach Rd, before  Marne St 486

Musselburgh Rise, 292 612

Musselburgh Rise, 140 610

Musselburgh Rise, 84 614

Musselburgh Rise, 42 613

Andersons Bay Rd at Hotel 555 19

Andersons Bay Rd, just past Oxford  St (KFC) 21

Andersons Bay Rd outside McDonalds 17

Andersons Bay Rd, just past McBride St 20

Andersons Bay Rd, outside Caledonian Gym 22

Andersons Bay Rd, by Oval 18

Princes St, Manor Place cnr 781

Princes St, 398 771

Princes St, 300 (The Exchange) 767

Princes St, 138 770

Cumberland St, Countdown 4

BUS HUB

Princes St, Dowling St cnr 769

Rattray St, by Southern Cross Carpark 793

Rattray St , 373 above Arthur St 790

Ross St, Robin  Hood Park 820

Ross St, 5 818

Ross St, 43 817

Highgate, 8 1101

Kenmure Rd, 39 1100

Kenmure Rd, opposite 84 (End of zone) 1098

Rosebery St, 38 810

Rosebery St, 4 811

Napier St, 7 1043
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 Route 19 (b)   
Belleknowes to 

Waverley 
All services 

To travel from the Napier Street Street 

terminus, turn right onto Kenmure 

Road continue straight onto Highgate.  

Turn left into Belgrave Crescent and 

turn around to cross Highgate 

continuing on to Ross Street.  Turn 

right onto City Road and follow City 

Road onto Rattray Street, turning left 

onto Smith Steet and following it as it 

changes to York Place and St Andrew 

Street.  Turn right into Great King 

Street Bus Hub.  From the Bus Hub, 

turn left onto Moray Place, then 

continue on over Lower Stuart Street 

to turn left onto Princes Street.  Travel 

along Princes Street to the Jervois St 

and right onto Cumberland Street.  

Follow Cumberland Street, keeping 

left until it becomes Andersons Bay 

Road.  Continue along Andersons Bay 

Road, this becomes Musselburgh 

Rise. Turn left onto Sommerville 

Street, and left onto Marne Street, 

before turning right onto Larnach 

Road.  Follow Larnarch Road turning 

right onto Murano Street and stopping 

at the Murano Street terminus.  

 

The table to the right lists the bus 

stops on the route as at 1 June 2015. 

 
 
  

Location Bus Stop ID

Napier St, 7 1043

Kenmure Rd, 82 (END OF ZONE) 1104

Kenmure Rd, 34 1099

Highgate , 21 (Church) 1102

Highgate , 53 1103

Belgrave Cres, outside side boundary 71 highgate 80

Ross St, 50 819

Ross St, 34 816

Ross St, 10 815

Rattray St, edge of reserve adjacent to Arthur St School (ZONE) 794

Rattray NEW STOP XXX

Smith St, NEW STOP XXX

York Pl NEW STOP XXX

BUS HUB

Princes St, 155 769

Princes St, 265 Outside Speed Print 773

Princes St, past Jetty St 774

Princes St, Traders opposite Carroll St 778

Jervois St, NEW STOP XXX

State Highway 1 NEW STOP XXX

Andersons Bay Rd, outside Mitsubishi Motors 25

Andersons Bay, Mill  Liquor Store 28

Andersons Bay Rd, Cooke  Howlison 26

Andersons Bay Rd, outside old Countdown 30

Musselburgh Rise, 1 DCC flats 609

Musselburgh Rise, opposite Wardlaw St 616

Muselburgh Rise, 79 618

Musselburgh Rise, 141 611

Musselburgh Rise, edge of Bayfield Park 615

Larnach Rd, opposite 14 1118

Larnach Rd, reserve just past 75 (Waverley) 487

Larnach Rd, 127 1046

Larnach Rd, 175 1058

Larnach Rd, 195 1047

Larnach Rd, 219 1032

Larnach Rd, 239 485

Larnach Rd, 251 488

Murano St, 64 terminus 596
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 Route 3 (a)   
Ross Creek to Ocean Grove 

All services 

To travel from the Ross Creek terminus (Garden 

Place) turn right onto Tanner Road, and then right 

onto Glenholm Street, this becomes Glenmore 

Street. Then turn right onto Fulton Road, right onto 

Malvern Street, which then becomes Duke Street. 

From Duke Street, turn right onto George Street, 

turning left onto St Andrew Street, then right into 

the Great King Street bus Hub.  From the bus Hub, 

turn left onto Moray Place travelling over Lower 

Stuart Street and continuing around Moray Place 

to turn left at Princes Street.  Turn left onto Jervois 

Street, and turn right onto State Highway 1 

Cumberland Street (southbound).  Follow the State 

Highway onto Andersons Bay Road continuing 

straight through the round-a-bout onto 

Musselburgh Rise.  Turn right onto Royal 

Crescent, left onto Marlow Street, right onto Cavell 

Street, left onto Tahuna Road to Bay Cemetery at 

corner of Tahuna Road and Tomahawk Road.  

Continue on along Tomahawk Road to the Ocean 

Grove Terminus at the corner of Luke Street and 

Tomahawk Road.   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 
  

Location Bus Stop ID

Garden Place, Ross Creek terminus 290

Glenholm St, opposite 55 322

Glenmore St, 38 323

Glenmore St, 6 325

Malvern St, cnr Fulton Rd 289

Malvern St, oppposite 347 558

Malvern St, opposite 311 551

Malvern St, opposite 279 547

Malvern St, 220 (End of zone) 546

Malvern St, 182 544

Malvern St, opposite 145 555

Malvern St, near Rockside Rd 1137

Malvern St, oppposite 63 559

Malvern St, 28 548

Duke St, 18 229

George St, 968 302

George St, 888 301

George St, 798 299

George St, 664 295

George St, 586 293

George St, 504 292

George St, 472 outside Plunket House 308

George St, outside ASB 306

BUS HUB

Princes St, Dowling St cnr 769

Princes St, Ex Chief Post Office 782

Jervois St, NEW STOP XXX

State Highway 1 NEW STOP XXX

Andersons Bay Rd, 280 25

Andersons Bay Rd, 408 28

Andersons Bay Rd outside Cook Howlison 26

Andersons Bay Rd beside old Countdown 30

Musselburgh Rise, 1 Outside DCC flats 609

Royal Cres, 9 822

Royal Cres, St Kilda Bowling Club 826

Royal Cres, Culling Park 823

Marlow St, 79 562

Cavell St, 73 175

Cavell St, 91 176

Cavell St, 123 173

Tahuna Ed past Norman St 958

Tahuna Rd, corner Tomahawk Rd, Bay Cemetery 957

Tomahawk Rd, 179 990

Tomahawk Rd by lagoon 991

Tomahawk Rd, 285 992

Tomahawk Rd terminus 994
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Route 3 (b)   
Ocean Grove to Ross Creek  

All services 

To travel from the Ocean Grove terminus at corner of 

Tomahawk Road and Luke Street, follow Tomahawk 

Road onto Tahuna Road, then turn right onto Cavell 

Street, left into Marlow Street, right into Royal Crescent, 

then left onto Andersons Bay Road.  Follow Andersons 

Bay Road to the Oval and turn right onto Princes Street 

turn right into Moray Place and right into the city bus 

Hub at Great King Street.  From the bus Hub, turn left 

onto St Andrews Street, Right onto George Street and 

follow George Street to Duke Street.  Turn left onto 

Duke Street, which becomes Malvern Street, and then 

turn left onto Fulton Road. From Fulton Road, turn left 

onto Glenmore Street, which becomes Glenholm Street. 

Turn left onto Tanner Road, and then left into Garden 

Place - the Ross Creek terminus. 

 

The table to the right lists the bus stops on the route as 

at 1 June 2015. 

 

 
  

Location Bus Stop ID

Tomahawk Rd, Ocean Grove terminus 995

Tomahawk Rd, outside Ocean Grove Church 993

Tomahawk Rd, Tomahawk Lagoon 997

Tomahawk Rd, opposite 181 1120

Tomahawk Rd, outside Cemetery 996

Tahuna Rd, shelter on golf course 959

Cavell St, 130 174

Cavell St, 112 172

Cavell St, 94 177

Marlow St, 86 (end of zone) 563

Marlow St, 62 561

Royal Cres, opposite Culling Park 825

Royal Cres, opposite 25a 824

Royal Cres, before Andersons Bay Rd 821

Andersons Bay Rd, corner Bay View Rd 19

Andersons Bay Rd, by Oxford St (outside KFC) 21

Andersons Bay Rd, at McDonalds 17

Andersons Bay Rd, 353 20

Andersons Bay Rd, Caledonian 22

Andersons Bay Rd, at Oval 18

Princes St, Market Reserve 781

Princes St, 398 771

Princes St,300 (The Exchange) 767

Princes St, 138 770

BUS HUB

George St outside State Insurance 310

George St, 307 314

George St, 475  Alexis Motor Lodge 309

George St, 607 294

George St, 745 296

George St at Dundas 300

George St, George St Normal School 303

Duke st outside Dairy 231

Malvern St, 3 549

Malvern St, 31 550

Malvern St, 65 552

Malvern St, 79 553

Malvern St, near Rockside Rd 1136

Malvern St, 145 542

Malvern St, opposite 180 543

Malvern St, opposite 218 545

Malvern St, 279 556

Malvern St, 311 557

Malvern St, 339 560

Fulton Rd, 385 288

Glenmore St, opposite 6 326

Glenmore St, 39 324

Glenholm St, 57 321

Tanner Rd, 106 984

Garden Place, Ross Creek terminus 290
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Route 61 (a)   
Kenmure to City 

All services 

To travel from Kenmure terminus (outside 513 

Kaikorai Valley Road) via Kaikorai Valley Road, 

turn left onto Barr Street, left onto Kenmure Road, 

right onto Stanley Street, and left into Elgin Road.  

Turn right onto Mailer Street, and continue on to 

High Street, turning left at Broadway, right at 

Rattray Street and left onto Princes Street.  Turn 

right into Moray Place and right into Lower Stuart 

Street, left onto Cumberland Street and left onto 

St Andrew Street and left into the Great King 

Street bus Hub.   

 

The table to the right lists the bus stops on the 

route as at 1 June 2015. 

 

 
  

Location Bus Stop ID

Kaikorai Valley Rd,  Barr St Kenmure Terminus 457

Kenmure Rd, 332 (End of zone) 471

Stanley St, 42 930

Stanley St, 8 929

Elgin Rd, 44 253

Elgin Rd, 16 1033

Mailer St, oposite Mornington Tavern 1048

Mailer St, Mornington terminus (End of zone) 513

Eglinton Rd, opposite Peel St 250

Eglinton Rd, just below Queen Drive 396

High St, 440 394

High St, 412 393

High St, 382 391

High St, 310 389

High St, 246 387

High St, 184 386

Rattray St, Philip Laing House 792

Princes St, 138 770

Cumberland St, Countdown 4

BUS HUB
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 Route 61 (b)   
City to Kenmure 

All services 

From the Bus Hub, turn left into Moray 

Place and left into Princes Street.  Turn 

right into Rattray Street, left into 

Broadway, and right into High Street.  

Continue on up High Street to Mailer 

Street, turning left at Elgin Road, right 

at Stanley Street, and left at Kenmure 

Road.  Turn right at Bryant Street and 

left onto Kaikorai Valley Road travelling 

to the Kenmure terminus (outside 513 

Kaikorai Valley Road, just before the 

Barr Street corner).  

 

The table to the right lists the bus stops 

on the route as at 1 June 2015. 

 

  

Location Bus Stop ID

BUS HUB

Princes St, Dowling St cnr 769

Rattray St, by Southern Cross Carpark 793

High St, 249 388

High St, 327 390

High St, 403 392

High St, opposite High St School 385

Eglinton Rd/High St intersection 251

Eglinton Rd, 154 248

Mailer St, 2 outside Golden Wok 512

Mailer St, 58 just past 514

Elgin Rd, 27 252

Elgin Rd, 71 254

Stanley St, 5 928

Stanley St, 39 927

Bryant St, 3 (end of zone) 152

Kaikorai Valley Rd, corner Bryant St 463

Kaikorai Valley Rd, Barr St Kenmure Terminus 457
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Schedule 2 (c) 

 
 
Route distances and peak bus
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Unit 4 
Route distances per trip* 
 

Stage 1 

Route 

number 

Route Distance 

44a St Kilda to Halfway Bush 9.66 

44b Halfway Bush to St Kilda 9.69 

55a St Kilda to Brockville 9.81 

55b Brockville to St Kilda 10.01 

19a Waverley to Belleknowes 11.60 

19b Belleknowes to Waverley 11.05 

3a Ross Creek to Ocean Grove 13.54 

3b Ocean Grove to Ross Creek 13.15 

61a Kenmure to City 4.59 

61b City to Kenmure 5.79 

 
Stage 1A – Operational bus hub 

Route 

number 

Route Distance 

44a St Kilda to Halfway Bush 10.19 

44b Halfway Bush to St Kilda 9.43 

55a St Kilda to Brockville 10.12 

55b Brockville to St Kilda 10.08 

19a Waverley to Belleknowes 11.84 

19b Belleknowes to Waverley 11.22 

3a Ross Creek to Ocean Grove 13.62 

3b Ocean Grove to Ross Creek 13.35 

61a Kenmure to City 4.90 

61b City to Kenmure 5.01 

 
 
  

*Note:  

These distances were 

calculated using the 

Otago Regional 

Council’s GIS system. 

No positioning of 

vehicles is incorporated. 

Go Bus should confirm 

their own measurement 

within its tender.  
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Peak bus assessment∞ 
 

 

Stage 1 and 1A 

Route Number of 

buses 

St Kilda Halfway Bush Brockville 6 

Waverley Belleknowes 4 

Ross Creek Ocean Grove 3 

Kenmure 2 

Total 15 

 

∞Note: These are peak bus numbers based on an Otago Regional Council assessment.  Go Bus shall undertake 

its own assessment and shall confirm its peak bus assessment within its tender.   
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Schedule 3 - Route Maps  

PDF to be inserted page
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Schedule 4 - Bond Agreement 

Otago Regional Council 
 

Bond for Performance of Passenger Transport Service Contract 

 

Contract for RFT 2015/3 Unit 4  

 

This Bond is given on ......................................................... 2015 

 

By   _________________________ (“the Contractor”) 

 

And  _________________________ (“the Surety”) 

 

The Bond is given in the following circumstances: 

 

A. The Contractor has entered into a contract with THE OTAGO REGIONAL COUNCIL (“the 
Council”) to provide passenger bus transport services (“the Contract”). 

 
B. The Contract between the Council and the Contractor requires the Contractor to provide the 

Council with security in the form of a bond to secure performance of the Contractor’s obligations 
under the Contract.   

 
By this Bond 
 
1 The Contractor and the Surety are jointly and severally held and bound to the Council in the 

sum of $  and bind themselves, their successors and assigns jointly and severally for the 
payment of that sum to the Council on demand on the following terms: 

 
2 This bond shall be null and void if 
 

a. The Council notifies the Contractor and the Surety that the Contractor has duly carried 
out and fulfilled all the obligations imposed on the Contractor by the Contract. 

 
b. The Contractor provides the Council with a substitute Bond in form and substance 

satisfactory to the Council.   
 
c. The Surety at any time deposits with the Council the amount of the bond or such lesser 

amount as may be required by the Council.   
  
3 The Surety shall not be released from any liability under this bond: 
 

a. By an alteration in the terms of the contract between the Council and the Contractor. 
 
b. By any alteration in the extent, nature or length of the Contract between the Contractor 

and the Council. 
 
c. By any forbearance or waiver by the Council in respect of any of the Contractor’s 

obligations or in respect of any default on the part of the Contractor. 

Replaced by completed Schedule
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4 No party may assign or transfer its rights or obligations without the prior written consent of the 

other parties.   
 
5 The liability of the Surety is limited to the amount of the bond.   
 
6 The liability of the Contractor is not limited to the amount of the bond.   
 
7 If the Surety receives at its address for service any demand purported to be signed by or on 

behalf of the Council that the Council requires payment of the whole or any part of the amount 
of the bond, the Surety unconditionally and irrevocably undertakes to pay immediately to the 
Council the amount demanded, without set off or counterclaim or deduction of any kind (whether 
on behalf of the Surety or the Contractor); such payment shall be made without reference to the 
Contractor and without further enquiry of the Council.  Payment must be made by the Surety 
despite any notice or request by the Contractor that the Surety not pay the whole or any part of 
the sum demanded by the Council.  Payment must be made in cleared funds to the bank 
account nominated by the Council.   

 
8 This bond shall expire at midnight on 31 March 2025. 
  
 

Executed by  Executed by 

 

 

 

 

____________________   ______________________ 

 

in the presence of  in the presence of 

 

Witness:  Witness: 

 

Occupation .............................................. Occupation .............................................. 

 

Address: .............................................. Address: .............................................. 

 

 

 

Council’s Address for Service: 

 

Physical:    

 

Postal:    

 

Fax:     
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Contractor’s Address for Service: 

 

Physical:    

 

Postal:    

 

Fax:     

 

 

Surety’s Address for Service: 

 

Physical:    

 

Postal:    

 

Fax:     
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Schedule 5 - Vehicle Quality Standards 

Peak vehicle minimum seating requirements 
 

1. The following table provides the minimum seating requirements for each route; 

Route Minimum seating 
requirement peak 

Minimum capacity 
including  standing 
requirement peak 

St Kilda, Halfway Bush, and 
Brockville 

45 55 

Belleknowes – Waverley 42 55 

Ross Creek – Ocean Grove 42 55 

Kenmure 36 45 

 

Vehicle Standards 
1 The Contractor must only use vehicles specifically approval by Council in writing for 

the use on the service. 
1.1 Vehicles approved for use in Unit 5 Southern Routes for use from 1 July 2016 

may be used on these services providing the capacity meets passenger demand. 
 

2 Each vehicle used or proposed to be used must conform to the requirements the 
“Requirements for Urban Buses in New Zealand – New Zealand’s common standard 
for urban bus quality (2014)” (RUB). 

 

2.1 For the avoidance of doubt Council will only consider vehicles under section 8 
of RUB for backup vehicles and where in Council’s sole opinion the vehicle is 
substantially compliant with all other aspects of RUB. 
  

3 Each vehicle used for the Service must also conform to the following requirements;: 
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3.1 Each bus to be used for the Service under this contract must be fitted with a 
bicycle rack, with a minimum capacity of two bicycles and of a type approved 
by Council, prior to the commencement of the Service. The cost of the 
equipment, its installation, maintenance, and insurance shall be at the 
Contractor’s expense.  A bus may only be used in Service if an approved 
bicycle rack is fitted.   
 

3.2 All vehicles must at all times be maintained to certificate of fitness standard 
and in accordance with the manufacturers recommendations;  
 

3.3 All vehicles must have an air conditioning climate control fresh air system 
installed and operational at all times; 
 

3.4 All vehicles must be fitted with sufficient heating, cooling, and ventilation to 
provide a stable interior environment reasonable level of comfort for 
passengers. This will generally mean as a minimum two under seat heaters. 
 

3.5 All vehicles must have air suspension and operational kneeling capability. 
 

3.6 All vehicles must bear a standard livery (which includes company logo) 
approved by Council, any advertising is subject to these conditions of contract. 
 

3.7 No new bus entering the fleet for use in the Service will be permitted to use 
dot matrix signs for external digital displays after 1 July 2016 unless the 
contractor can demonstrate that the display does not disadvantage the visually 
impaired and that use of the display is expressly approved by Council in 
writing.  

 
3.8 All vehicles must have a facility that ensures instant voice communications 

between the depot, office, or “base” at all times of operation.  
 

4 From 1 July 2017, the Contractor must at all times use in the Service fleet vehicles, 
including back up vehicles, which has an average age of less than 10 years since 
original manufacture.   

 

5 For the avoidance of doubt: 
 

5.1 Backup vehicles must be nominated and conform to these vehicle quality 
standards prior to the commencement of service;  
 

5.2 Nominated backup vehicles will be included in the calculation of the average 
age of the fleet.   

 

6 If the Contractor intends to use backup vehicles provided by another person, the 
Contractor must at least 10 working days before commencement of the service, 
provide written evidence to the Council of the agreement of the other person and that 
agreement must give the Contractor priority to the use of the backup vehicle, when 
required to maintain the service.  All such buses must comply with all aspects of 
these standards. 
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Vehicle Service Condition  
 

1 The Contractor must present all vehicles for use in the service in a clean and tidy 
condition.   

 
2 All vehicles used in the service must be safe for use by the public.   

 
3 The Contractor must ensure that all vehicles are kept clean while in service. 

 
4 The Contractor must ensure that the exterior and interior of vehicles presented for 

Service each day are free from dirt, grime and any other defect, to the Council’s 
satisfaction acting reasonably.   
 

5 The Contractor must repair all damage to upholstery, floorings, body work and paint 
work within three working days.   
 

6 The Contractor must remove graffiti on a daily basis.   
 

The Contractor must maintain all vehicles which may be used in the Service in good 
working order  
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Otago Regional Council new Bus Check Sheet 
Operator 

Vehicle Make and Model 

Registration Number 

Seating Capacity 

Standing Capacity 

 

Design and Performance Measurement Pass/Fail 

Vehicle Age   

Chassis   

Must be fit for purpose- and comply with the Heavy Vehicle Rules 

eg Land Transport Rule- Vehicle Dimension and Mass 2002 and 

PSV Rule 1999 

Of appropriate design to provide 20 years of reliable service  

  

Engine 

 

  

0-50km/hr ≤30 seconds   

Fuel range ≥ 350km or 15 hours   

Emissions (Current Vehicle Emissions Rule) preference for Drive by 

Test  

  

Power train management system- enables settings for economy 

and power operations are highly desirable 

  

Compartment insulation- non-flammable material used. Fire to ISO 

3795 (1998) or FMVSS 302 US standard or equivalent ECE 

standard. 

  

Transmission   

Fully automatic or electronic shift plus retarder   

Suspension   

 

ECAS including self-levelling.  
 

  

Kneeling at front door ≥60mm drop/lift,    

Driver controlled with in-use indicator/drive-off 

protection. Kneel or rise time <8 seconds. 

  

Stability and steering   

ESC/ESP is desirable.   

Braking   

EBS and ABS- blend of EBS, ABS and ASR acceptable 

providing the system complies with ECE R13 

  

Accessibility   
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One multi-use/ wheelchair space on nearside of vehicle   

Four seating positions preferably offside (at least two 

forward facing) 

  

Doors   

Two doors  - Large Bus , One door Small Bus   

Front ≥1000mm double leaf   

Rear ≥700mm single leaf   

Step height/depth   

Preference for a rear door/brake safety interlock 

system  

  

Step Heights/Depths   

Mandatory kneeling   

Front ≤370mm   

Rear ≤370 mm   

Kneeled ≤280mm (19.5inch rims)   

Floors   

Slip resistant ( AS 3696.13)   

Recommend a 70% minimum visual contrast (RTS 14 

section 5.3 and AS/NZS1428.4) 

  

Include wheelchair signage on floor   

Contrasting colour- front and rear door/exit step area 

Multi-use/Wheelchair area 

Priority seat area 

 

  

Flat floor to rear edge of rear door   

Stepped access at rear- maximum of 2 steps   

Aisle Width    

≥800mm through wheel arches   

≥440mm priority seats to the rear   

Seating configuration   

≥60% of the total seated capacity shall be forward 

facing  

  

≥50% forward facing in the priority seating   

Seat spacing between forward facing seats shall be 

≥670mm 

  

Leg room shall be ≥300mm measured horizontally 

from the front edge of the seat squab to the seat back 

  



 

  
Otago Regional Council 

Conditions of Contract 

 

PTC 2015/2 Unit 1  Conditions of Contract      Schedule 5 Vehicle Quality Standards                    Page 6 of 12 

 

 

in front or any modesty or safety panel. 

The use of fixed or fold-up inward facing seats in any 

other areas of the bus than the multi-use/ wheelchair 

space and priority area is discouraged (must comply 

with PSV Rule 1999 

  

Seat height from floor ≥400mm and ≥500mm.   

The height at the back of the seat excluding any grab 

handle should be ≥900mm. 

  

Seat Design   

Single seat ≥425mm   

Double bench or paired ≥875mm   

Parent/caregiver and child on front wheel arch 

≥760mm 

  

Seat spacing ≥670mm   

Luggage/ Strollers/Prams/Mobility Devices   

 

sufficient protected space for ≤25kg item with 

dimensions ≤800mm x ≤300mm.  
 

  

Vehicle Interior, Entrance and Exit   

Step and Plinth Height   

Door entry and exits shall have full width step edges 

fitted with a distinctive yellow high-visibility, slip 

resistant/ non-trip nosing  

  

No Sharks tooth pattern    

Stanchions/Handrails   

Vertical high-visibility contrasting yellow colour 

stanchions 

  

Along length of bus and not impede movement on 

aisle, spacing at least on alternative seats. 

  

Additional handrails in entry and exit locations   

Overhead contrasting colour handrails should be no 

higher than 1900mm, unless fitted with straps hangers 

to reach below this height.  

  

Maximum cross-section dimension in the range of 30-

35mm and should be circular or elliptical  

  

Finger/hand clearance space of between 35 and 45mm 

between any part of the vehicle and all parts of the 

handrail other than its mountings (preference for 
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45mm) 

Grab Handles   

Circular or elliptical cross section of 30-35mm   

Fingers and hand clearance space as for handrails ie 35 

to 45mm 

  

Length should be at least 100mm but preference for 

120mm 

  

Lighting   

Must be adequate as per section 6.15(3) of the PSV 

Rule 1999 

  

Internal entry and exit doorway externally downwards 

and outwards for ≥300mm beyond the step edge to a 

level of ≥100 Lux, extinguished on door closure 

  

Fare paying area ≥65lux   

General saloon behind driver‟s modesty panel ≥40lux   

Safety and security   

Wiring for CCTV-minimum of 3-2 internal and 1 

located in front of the driver to view the fare paying 

and saloon areas  

  

Heating, ventilation and air conditioning   

Adequate saloon heating and ventilation e.g. forced air 

system with a mix of hopper or sliding side windows 

and roof vents (may not be required if air conditioning 

is mandatory) 

  

ORC requires air conditioning   

Communications   

Section 6.12 of the Land Transport Rule: Passenger 

Service Vehicles 1999 requires that there be a means of 

communication with the driver but it is not specific. 

  

Bus stopping signals   

Fitted with dual indicator bus stopping signalling and 

display devices and heard by the driver and the 

passengers (one rearward facing and a 2nd forward and 

rearward facing repeater located near the rear door) 

  

Easily reached by any person seated in a priority 

seating area or wheelchair area without having to  

stand up, eg fitted on side walls below the window 

frame or on stanchions or horizontal handrails 
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Easily used by elderly and disabled people with poor 

hand and finger function or dexterity  

 

  

High visibility yellow mounting holding a red push 

signal 

  

Adjacent to and not less than every second row of 

seats on both sides of the aisle  

 

  

Fitted to the underside of any fold-up seat fitted in the 

multi-use/wheelchair space if the other bell  

push is obscured by the fold-up seat. 

  

The dashboard indicator shall have two components: a 

general signal and a second signal to indicate to the 

driver that the signal has been made by a passenger 

occupying a wheelchair or priority seating position 

  

The device shall trigger both an audible and visual 

indication to the driver, and passenger 

  

Finger/thumb/knuckle push buttons on the vertical 

stanchions at a height of ≥1300mm and  

≤1600mm above floor level 

  

Finger/thumb/knuckle push buttons on the bus side 

panels at a height of ≥850mm and ≤1050mm  

particularly in the priority seating area or on the 

undersides of folding seats. 

  

Finger/thumb/knuckle push buttons fitted as near as 

possible to the top edge of any fold up seat for  

use when the seat is in the fold up position if the side 

wall button is obscured 

  

External destination display   

 

Front and rear route number characters shall be 

≥150mm. Front destination characters shall be 

≥125mm. Side route number and destination 

characters shall be ≥60mm.  

Wide rear destination signage similar to a front 

destination sign is desirable 
 

  

 

Near side, as close as possible to the front entrance, a 
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route number and destination repeater sign  

preferably fitted at the top of the first side window so 

that it can be seen over the heads of any queuing 

passengers. 

Internal Information    

Electronic information displays and announcements- 

ducting and mounting must be ready for fitting at a 

later date 

  

Driver operational communication    

For urban services with more than five vehicles in 

service at any one time, a two way radio shall be 

provided 

  

Facilities for passengers with impairments   

Priority seating area   

Priority seating area well to the forward end of the 

saloon with at least four preferably all forward  

facing seats identified for passengers with impairments 

or extra mobility needs. These seats may be of the 

folding type in order to facilitate wheelchair access and 

stowage. Any fold-up seat must be capable of being 

held in the stowed position. 

  

A separate space of dimensions not less than 800mm 

by 1300mm to cater for a wheelchair with a  

footprint of ≤700mm width x ≤1200mm length and its 

user (see subsection 6.3). 

  

Contrasting easily seen signage to indicate the area 

and request to vacate seats for use by  

passengers with disability/mobility needs along the 

following lines:  

„Priority seating area - Please vacate these seats for 

elderly or disabled passengers or parents/caregivers 

with children.‟ 

  

Wheelchairs   

In the Land Transport Rule: Passenger Service Vehicles 

1999 it is mandatory to fit a restraint if a forward 

facing wheelchair position is provided. There is no 

mandatory requirement to fit restraints if the 

wheelchair position is rearward facing (but a restraint 

“may” be fitted), but a backrest head support is 

mandatory. 
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Footprint to be provided for forward or rearward facing 

stowage ≤700mm width x ≤1200mm length  

 

  

If transverse stowed, with handles and foot rest 

capable of being folded or stowed ≤700mm width x  

≤900mm length 

  

To carry a minimum of one wheelchair (preferably 

rearward facing and on the nearside) 

  

Any wheelchair restraints, if fitted, must be located so 

that they are capable of being used by the  

wheelchair occupant unaided, current floor-mounted 

restraints do not usually meet this requirement 

  

For rearward facing wheelchair locations fitted with 

ironing board-style backrests, there is no  

requirement for restraints to be fitted or used. There 

should be signage to indicate that any wheelchair 

brakes and lap belts should be applied irrespective of 

the orientation of the wheelchair. 

  

Any passenger safety/modesty panel and any 

associated vertical stanchion fitted immediately behind  

the multi-use/wheelchair space should be designed so 

that it does not hinder the manoeuvring of the 

wheelchair user and wheelchair in to and out of the 

wheelchair space. Clearance for the wheelchair user‟s 

feet and/or foot plates under any panel while 

manoeuvring is desirable. 

  

International wheelchair symbol for accessibility sign 

shall be provided on the bus internal side wall and 

must be incorporated into the flooring. 

  

Externally two international wheelchair symbols for 

accessibility should be provided, one on the front left 

of the bus and one on the side of the bus by the front 

door entrance. 

  

Boarding and alighting   

Shall have kneeling capacity   

A sign stating „This bus kneels on request‟ shall be 

provided on the exterior of the bus adjacent to the 

front door. 

  

Ramp   
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A manually-operated flip-over style ≥800mm width 

ramp shall be provided at the front door 

  

Desirably the ramp hinges and lifting rings or handles 

should be countersunk/flush with the floor  

  

 

High-contrast yellow, flat ramp edge marker strips are 

preferred over the raised metal edges. 

  

 

The ramp surface material must be slip resistant 

  

A wall mounted sign adjacent to the front door 

(preferably pictorial) shall indicate the permitted 

maximum weight of the ramp e.g., 300kgs and 

maximum width of any wheelchair or pram that can be 

carried by the bus i.e., 700mm (excluding the user). 

  

 

 

 

A powered ramp may be fitted provided it meets the 

requirements of section 8.2 of the Land Transport 

Rule: Passenger Service Vehicles 1999.  
 

  

Driver Compartment 
  

 

A fully sprung driver's seat with adjustment for all 

three planes of driving position.  

 
 

  

 

 

the driver's seat suspension should be capable of 

being adjusted to cater for varying  driver weight.  
 

  

 

 

A readily adjustable (tilt and height) steering wheel 

column and soft style easily-cleaned, and  

 

dried, steering wheel.  
 

  

 

 

A footrest for the left foot.  
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Coat/jacket storage, eg hook.  

 
 

 

 

Out-of-sight storage for personal belongings such 

as bag/lunchbox.  

 
 

  

 

 

Ticketing equipment and till stand should be 

ergonomically located.  

 
 

  

On-board security 
  

 

 

Barrier protection panel immediately behind the 

driver to prevent any form of assault from  

 

behind, either directly by a passenger or by a thrown 

object.  
 

  

 

 

A revenue collection and holding system so that the 

driver's cash can be readily and securely  

 

locked into a cash box that can be secured to the 

bus,  
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Schedule 6 - Annual Business Planning 

 

1 Annual business planning enables goal setting over a three year rolling timeframe.  
The Contractor and ORC will work on a service implementation plan prior to contract 
commencement. The business plan will identify critical success factors and external 
factors that lead to poor performance and methods to work towards addressing these.  

 
2 The Business Development Plan (BDP) will set out activities in the form of resourced 

project plans (action plans), to be carried out during the ensuing 12-month period and 
may include but will not be limited to: 

 

2.1 Service improvement initiatives; 
 

2.2 Plans for the development and/or introduction of new services 
 

2.3 Plans for the development and/or introduction of new technology initiatives: 
 

2.4 Identify and discuss options for underperforming services; 
 
2.5 Infrastructure projects; 
 
2.6 Plans for the development and/or introduction of new technology; 

 
2.7 Co-branding or promotion of services;  

 
2.8 Performance review against BDP targets; and 

 
2.9 Any other joint business and/or marketing activities. 

 
In July of each year the contract manager and the Contractor will review: 

 

2.10 Achievements against critical success factors; 
 

2.11 Achievements against any joint business planning goals; 
 

2.12 Achievement against the KPIs; 
 

2.13 Performance of the service; 
 

2.14 Patronage levels; 
 

2.15 Fare revenue; and 
 

2.16 Compliments, complaints and responses to complaints. 
 

3 The Business Development Plan will be evaluated prior to services commencing and 
reviewed annually. Council and the Contractor will each nominate a representative to 
manage the business planning process.  This will be a standing item on monthly 
contract management meetings. 
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Schedule 7 - Financial Incentive Mechanism  

 

1 The Financial Incentive Mechanism (FIM) recognises both the role of the Council and 
the Contractor in growing patronage and reducing reliance on subsidy. The FIM will 
share 15% of the net revenue growth (excluding Super Gold) with the Contractor, 
recognising the current level of commerciality that exists in Otago and the desire to 
continue growing patronage.   

 
2 In year 1 (Y1) the FIM payment by the Council to the Contractor shall be calculated 

as follows: 
 

Y1 FIM payment = (actual fare revenue (excluding SuperGold) – estimated fare 
revenue as set out in the RFP) x 0.15 

 

3 In year 2 (Y2) the FIM payment shall be calculated as follows: 
 

Y2 FIM payment = (Y2 actual fare revenue (excluding SuperGold) – estimated fare 
revenue as set out in the RFP) x 0.15 

 

4 In year 3 and subsequent years (Yn), the FIM payment shall be calculated as follows: 
 

Yn FIM payment = (Yn actual fare revenue (excluding SuperGold)– Y2 actual fare 
revenue(excluding SuperGold)) x 0.15 

 
For example: 
 
Year 1 FIM 
 
Estimated fare revenue = $620,000 
 
Revenue year 1= $640,000 
 
$640,000-$620,000= $20,000 additional revenue 
 
$20,000 x 0.15= -$3,000 
 
Year 2 FIM payment = $3000 owed to Contractor 
 
 
Year 2 FIM 
 
Estimated fare revenue = $620,000 
 
Revenue year 2= $600,000 
 
$600,000-$620,000= -$20,000 additional revenue 
 
$-20,000 x 0.15= -$3,000 
 
Year 2 FIM payment = nil 
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Year 3 FIM 
 
Revenue year 2= $600,000 
 
Revenue year 3= $650,000 
 
$650,000-$600,000= $50,000 additional revenue 

 
$50,000 x 0.15= $7,500 
 
Year 3 FIM payment = $7,500 owed to Contractor 
 
Year 4 FIM 
 
Revenue year 3= $650,000 

 
Revenue year 4= $690,000 
 
$690,000-$600,000= $90,000 additional revenue 
 
$90,000 x 0.15= $13,500 
 
Year 4 FIM payment = $13,500 owed to Contractor 

 
5 There will be no deductions in years 1-2 if the FIM payment is negative. 

 
6 After year 2 if the FIM payment is negative, except for the circumstances outlined in 8 

below the contractor must pay Council the FIM . 
 
Example 
 
Year 3 FIM 
 
Revenue year 2= $600,000 
 
Revenue year 3= $580,000 

 
$580,000-$600,000= -$20,000 reduction in revenue 

 
-$20,000 x 0.15= -$3,000  
 
Year 3 FIM payment = $3,000 owed to Council 

 

 
7 Where the fare revenue increases or decreases by + or - 10% from the previous 

year’s actual fare revenue then the Council and the Contractor will review the FIM 
and may by agreement, and each party acting reasonably, adjust the % share.  
 

8 If the Council decreases fares in the fare schedule, and if the calculation of the FIM 
shows as a direct result of the fare reductions, the Contractor owes money to Council, 
then Council must not claim its FIM entitlement from the Contractor.    
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Schedule 8- Key Performance Indicators 

 
1 Council will monitor and report on a number of key performance indicators (KPIs) for 

public transport. Additional KPIs may be developed as part of the business planning 
process.  

 
2 In order to fulfil Council’s requirements the Contractor must provide, in a format 

acceptable to the Council, the following information 
 

3 The Council and the Contractor will review the KPI’s and targets annually through the 
business planning process. 

 

4 After consultation with the Contractor the Council may acting reasonably change or 
add to the KPI’s 

 
5 The Key Performance Indicators, reporting obligations, and targets are: 

 

Attribute Key Performance 
Indicator 

Reporting 
Period 

Target 

Reliability  

Note: a trip 
leaving the 
origin stop 
>59 seconds 
early or >4 
minutes and 
59 seconds 
late is 
deemed not 
to have 
operated i.e. 
are 
considered 
cancelled 

Number of scheduled trips 
that were cancelled 

Monthly and 
Quarterly 

0% (unless good cause) 

Percentage of scheduled 
trips that were cancelled 

Quarterly 0% (unless good cause) 

Percentage of trips 
completed in full 

Quarterly 100% (unless good 
cause) 

Percentage of trips 
completed in full peak 

Quarterly 100% (unless good 
cause) 

Percentage of trips 
completed in off-peak 

Quarterly 100% (unless good 
cause) 

Punctuality Number and Percentage of 
scheduled trips leaving 
Terminus (origin stop) 
between 59 seconds before 
and 4 minutes and 59 
seconds after the scheduled 
departure time 

Monthly and 
Quarterly 

100% (unless good 
cause) 

Percentage of scheduled 
trips between 59 seconds 
before and 4 minutes and 
59 seconds after the 
scheduled departure time at 

Quarterly 100% (unless good 
cause) 
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the key timing points and/or 
end termini 

Service In-service bus kms: the 
distance travelled by all 
buses per month while 
available to passengers 

Quarterly NZTA reporting 
requirement 

 In-service bus hours: the 
total hours that all public 
transport buses are 
providing services per 
month 

Monthly NZTA reporting 
requirement 

Safety and 
security 

Maintain and provide an 
incident register that as a 
minimum records:  

 Nature of the 
incident 

 Severity  

 Third party 
involvement 

 Health and safety 
matters 

 Time, date and 
location  

 Outcome of any 
investigation 

Including the requirements 
of the Health and Safety in 
Employment Act (and/or 
any subsequent Act) and 
the NZTA Operator Rating 
System.  

Monthly 

 

 

All incidents reported in 
accordance with the 
endorsed Health and 
Safety Plan required 
timeframes 

All investigations 
undertaken in 
accordance with the 
endorsed Health and 
Safety Plan required 
timeframes 

All mitigation measures 
identified through the 
investigations have been 
implemented. 

0 incidents involving 
injury. 

NZTA Operator Rating 
System 5 Star rating 
maintained. 

Annually Health and Safety plan 
has been audited and 
any corrective actions 
undertaken. 

Fleet Comparison of fleet 
composition in use with 
tendered fleet composition 
and vehicle replacement 
policy conducted at random 
intervals 

Annually Fleet profile in 
accordance with 
Contract. 

Vehicle replacements 
undertaken in 
accordance with the 
replacement policy 
provided at tender or as 
agreed through the 
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annual business 
planning process 

 % of trips undertaken by 
back-up bus or buses 

Monthly <3% 

 Maintain and provide an 
updated fleet profile that 
includes for each bus: 

 Bus number 

 Registration number 

 Statement re RUB 
compliance 

 Applicable Euro 
Standard 

 Age 

 Number of seats 

 

Quarterly  

 Proposed vehicle 
replacements 

Annually Vehicle replacements in 
accordance with the 
replacement policy 
provided at tender or as 
agreed through the 
annual business 
planning process 

Customer 
Feedback 

Number of compliments or 
complaints received, 
disaggregated by service 
attributes (eg punctuality, 
vehicle cleanliness, 
comfort). 

Percentage of complaints 
resolved within 10 days.  

Quarterly < 1 substantiated 
complaint per 1000 trips 
regarding vehicle 
cleanliness and comfort. 

All complaints resolved 
within 10 days. 

< 1 substantiated 
complaint per  3000 trips 
regarding punctuality, 
and driver behaviour 

 < 1 substantiated 
complaint per  3000 
about incorrect fare 
charges 

 


